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AGREEMENT 

PINELLAS COUNTY STANDARD SERVICES AGREEMENT Revised 11/2022 

SERVICES AGREEMENT 
THIS SERVICES AGREEMENT is made as of ______________________ (effective date), by and between Pinellas 
County, a political subdivision of the State of Florida (“County”), and CrowderGulf Joint Venture, Inc. (“Contractor”), 
(individually, “Party,” collectively, “Parties”). 

W I T N E S S E T H: 
WHEREAS, the County requested proposals pursuant to 22-0617-P (RFP) for disaster debris collection and removal 
services services; and 

WHEREAS, based upon the County's assessment of Contractor's proposal, the County selected the Contractor to provide 
the Services as defined herein; and 

WHEREAS, Contractor represents that it has the experience and expertise to perform the Services as set forth in this 
Agreement. 

NOW, THEREFORE, in consideration of the above recitals, the mutual covenants, agreements, terms and conditions 
herein, and other good and valuable consideration, the receipt and sufficiency of which is hereby mutually acknowledged, 
the Parties agree as follows: 

1. Definitions.

A. “Agreement” means this Agreement, including all Exhibits, which are expressly incorporated herein by
reference, and any amendments thereto.

B. “County Confidential Information” means any County information deemed confidential and/or exempt from
Section 119.07, Florida Statutes, and Section 24(a), Article 1 of the Florida Constitution, or other applicable law,
including, any other information designated in writing by the County as County Confidential Information.

C. “Contractor Confidential Information” means any Contractor information that is designated as confidential
and/or exempt by Florida’s public records law, including information that constitutes a trade secret pursuant to
Chapter 688, Florida Statutes, and is designated in this Agreement or in writing as a trade secret by Contractor
(unless otherwise determined to be a public record by applicable Florida law). Notwithstanding the foregoing,
Contractor Confidential Information does not include information that: (i) becomes public other than as a result of
a disclosure by the County in breach of the Agreement; (ii) becomes available to the County on a non-confidential
basis from a source other than Contractor, which is not prohibited from disclosing such information by obligation
to Contractor; (iii) is known by the County prior to its receipt from Contractor without any obligation or
confidentiality with respect thereto; or (iv) is developed by the County independently of any disclosures made by
Contractor.

D. “Contractor Personnel” means all employees of Contractor, and all employees of subcontractors of Contractor,
including, but not limited to temporary and/or leased employees, who are providing the Services at any time
during the project term.

E. “Services” means the work, duties and obligations to be carried out and performed safely by Contractor under
this Agreement, as described throughout this Agreement and as specifically described in the Statement of Work
Exhibit attached hereto and incorporated herein by reference. As used in this Agreement, Services shall include
any component task, subtask, service, or function inherent, necessary, or a customary part of the Services, but
not specifically described in this Agreement, and shall include the provision of all standard day-to-day
administrative, overhead, and internal expenses, including costs of bonds and insurance as required herein,
labor, materials, equipment, safety equipment, products, office supplies, consumables, tools, postage, computer
hardware/software, telephone charges, copier usage, fax charges, travel, lodging, and per diem and all other
costs required to perform Services except as otherwise specifically provided in this Agreement.

2. Execution of Agreement

The execution of this Agreement is expressly limited by the Terms and Conditions hereon. County and the Contractor
are not bound by additional provisions or provisions at variance herewith that may appear in the Contractor’s
quotation, estimate, scope of work, or any other such related documents, acknowledgement in force, or any other
communication from Contractor to or from County unless such provision is expressly set forth herein.

February 28, 2023
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3. Conditions Precedent

This Agreement, and the Parties’ rights and obligations herein, are contingent upon and subject to the Contractor
securing and/or providing the performance security, if required, and the insurance coverage(s) required, within 10
days of the Effective Date. No Services shall be performed by the Contractor and the County shall not incur any
obligations of any type until Contractor satisfies these conditions. Unless waived in writing by the County, in the event
the Contractor fails to satisfy the conditions precedent within the time required herein, the Agreement shall be
deemed not to have been entered into and shall be null and void.

4. Services

A. Services - The County retains Contractor, and Contractor agrees to provide the Services. All Services shall be
performed to the satisfaction of the County and shall be subject to the provisions and terms contained herein and
the Exhibits attached hereto.

B. Services Requiring Prior Approval - Contractor shall not commence work on any Services requiring prior
written authorization in the Statement of Work without approval from Public Works Project Manager.

C. Additional Services - From the Effective Date and for the duration of the project, the County may elect to have
Contractor perform Services that are not specifically described in the Statement of Work attached hereto but are
related to the Services (“Additional Services”), in which event Contractor shall perform such Additional Services
for the compensation specified in the Statement of Work attached hereto. Contractor shall commence performing
the applicable Additional Services promptly upon receipt of written approval as provided herein.

D. De-scoping of Services - The County reserves the right, in its sole discretion, to de-scope Services upon written
notification to the Contractor by the County. Upon issuance and receipt of the notification, the Contractor and the
County shall enter into a written amendment reducing the appropriate Services Fee for the impacted Services by
a sum equal to the amount associated with the de-scoped Services as defined in the payment schedule in this
Agreement, if applicable, or as determined by mutual written consent of both Parties based upon the scope of
work performed prior to issuance of notification.

E. Independent Contractor Status and Compliance with the Immigration Reform and Control Act - Contractor
is and shall remain an independent contractor and is neither agent, employee, partner, nor joint venturer of
County. Contractor acknowledges that it is responsible for complying with the provisions of the Immigration
Reform and Control Act of 1986 located at 8 U.S.C. 1324, et seq, and regulations relating thereto, as either may
be amended from time to time. Failure to comply with the above provisions shall be considered a material breach
of the Agreement.

F. Non-Exclusive Services - Award of this Agreement imposes no obligation on the County to utilize the Contractor
for all goods and/or services of this type, which may develop during the agreement period. This is a non-exclusive
Agreement. During the term of this Agreement, and any extensions thereof, the County reserves the right to
contract for another provider for similar goods and/or services as it determines necessary in its sole discretion.

G. Project Monitoring - During the term of the Agreement, Contractor shall cooperate with the County, either
directly or through its representatives, in monitoring Contractor’s progress and performance of this Agreement.

5. Term of Agreement

A. Initial Term - The term of this Agreement shall commence on the Effective Date and shall remain in full force
and for 60 months, or until termination of the Agreement, whichever occurs first.

B. Term Extension - The term of this Agreement may not be extended. All Services shall be completed by the
expiration of the initial term as defined in Term of Agreement-Initial Term.

6. Compensation and Method of Payment

A. Services Fee - As total compensation for the Services, the County shall pay the Contractor the sums as provided
in this Section (“Services Fee”), pursuant to the terms and conditions as provided in this Agreement. It is
acknowledged and agreed by Contractor that this compensation constitutes a limitation upon County's obligation
to compensate Contractor for such Services required by this Agreement but does not constitute a limitation upon
Contractor's obligation to perform all of the Services required by this Agreement. In no event will the Services Fee
paid exceed the not-to-exceed sums set out in subsections below, unless the Parties agree to increase this sum
by written amendment as authorized in the Amendment Section of this Agreement.
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B. Spending Cap and Payment Structure - The County agrees to pay the Contractor the total not-to-exceed sum of
$90,244,320.00, for Services completed and accepted herein if applicable, payable on a fixed-fee basis for the
deliverables as set out in Exhibit C, payable upon submittal of an invoice as required herein.
After the initial twenty-four (24) month County will allow for annual price adjustments (Decrease/Increase) in an
amount not to exceed the average of the Consumer Price Index (CPI) or 5 %, whichever is less, for all Urban
Consumers, Series Id: CUUR0000SA0, Not Seasonally Adjusted, Area: U.S. city average, Item: All items, Base
Period: 1982-84=100 for the twelve months prior to extension. The extension shall be exercised only if all terms
and conditions remain the same and the County Administrator or Director of Purchasing grants approval.
It is the Contractor’s responsibility to request any pricing adjustment under this provision. For any adjustment to
commence on the first day of any exercised extension period, the Contractor’s request for adjustment should be
submitted at time of the extension request from the County, utilizing the available index at the time of request. The
Contractor adjustment request should not be in excess of the relevant pricing index change. If no adjustment request
is received from the Contractor, the County will assume the Contractor has agreed that the extension term may be
exercised without pricing adjustment. Any adjustment request received after the commencement of a new extension
period may not be considered.

C. Travel Expenses - The Services Fee includes all travel, lodging and per diem expenses incurred by Contractor in
performing the Services.

D. Taxes - Contractor acknowledges that the County is not subject to any state or federal sales, use, transportation
and certain excise taxes.

E. Payments and Invoicing - Contractor shall submit invoices for payments due as provided herein and authorized
reimbursable expenses incurred with such documentation as required by County. Invoices shall be submitted to as
provided in Exhibit D attached hereto.
For time and materials Services, all Contractor Personnel shall maintain logs of time worked, and each invoice
shall state the date and number of hours worked for Services authorized to be billed on a time and materials basis.
All payments shall be made in accordance with the requirements of Section 218.70 et seq., Florida Statutes, “The
Local Government Prompt Payment Act.” The County may dispute any payments invoiced by Contractor in
accordance with the County’s Invoice Payments Dispute Resolution Process established in accordance with
Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with the County’s Dispute
Resolution Process.

7. Personnel

A. E-Verify - The contractor and their subcontractor(s) must register with and use the E-verify system in accordance
with Florida Statute 448.095. A contractor and subcontractor may not enter into a contract with the County unless
each party registers with and uses the E-verify system If a contractor enters a contract with a subcontractor, the
subcontractor must provide the contractor with an affidavit stating that the Subcontractor does not employ,
contract with, or subcontract with unauthorized aliens. The contractor must maintain a copy of the affidavit for the
duration of the contract. If the County, Contractor, or Subcontractor has a good faith belief that a person or entity
with which it is contracting has knowingly violated Florida Statute 448.09(1) they shall immediately terminate the
contract with the person or entity. If the County has a good faith belief that a Subcontractor knowingly violated this
provision, but the Contractor otherwise complied with this provision, the County will notify the Contractor and
order that the Contractor immediately terminate the contract with the Subcontractor. A contract terminated under
the provisions of this section is not a breach of contract and may not be considered such. Any contract
termination under the provisions of this section may be challenged to Section 448.095(2)(d), Florida Statute.
Contractor acknowledges upon termination of this agreement by the County for violation of this section by
Contractor, Contractor may not be awarded a public contract for at least one (1) year. Contractor acknowledges
that Contractor is liable for any additional costs incurred by the County as a result of termination of any contract
for a violation of this section. Contractor or Subcontractor shall insert in any subcontracts the clauses set forth in
this section, requiring the subcontracts to include these clauses in any lower tier subcontracts. Contractor shall be
responsible for compliance by any Subcontractor or Lower Tier Subcontractor with the clause set for in this
section.

B. Qualified Personnel - Contractor agrees that each person performing Services in connection with this
Agreement shall have the qualifications and shall fulfill the requirements set forth in this Agreement.
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C. Approval and Replacement of Personnel - The County shall have the right to approve all Contractor Personnel
assigned to provide the Services, which approval shall not be unreasonably withheld.  Prior to commencing the
Services, the Contractor shall provide at least ten (10) days written notice of the names and qualifications of the
Contractor Personnel assigned to perform Services pursuant to the Agreement.  Thereafter, during the term of
this Agreement, the Contractor shall promptly and as required by the County provide written notice of the names
and qualifications of any additional Contractor Personnel assigned to perform Services.   The County, on a
reasonable basis, shall have the right to require the removal and replacement of any of the Contractor Personnel
performing Services, at any time during the term of the Agreement.  The County will notify Contractor in writing in
the event the County requires such action.  Contractor shall accomplish any such removal within forty-eight (48)
hours after receipt of notice from the County and shall promptly replace such person with another person,
acceptable to the County, with sufficient knowledge and expertise to perform the Services assigned to such
individual in accordance with this Agreement. In situations where individual Contractor Personnel are prohibited
by applicable law from providing Services, removal and replacement of such Contractor Personnel shall be
immediate and not subject to such forty-eight (48) hour replacement timeframe and the provisions of the
Termination Section of this Agreement shall apply if minimum required staffing is not maintained.

8. Termination

A. Contractor Default Provisions and Remedies of County

1. Events of Default - Any of the following shall constitute a “Contractor Event of Default” hereunder:

i. Contractor fails to maintain the staffing necessary to perform the Services as required in the
Agreement, fails to perform the Services as specified in the Agreement, or fails to complete the
Services within the completion dates as specified in the Agreement;

ii. Contractor breaches Confidential Information Section of this Agreement;

iii. Contractor fails to gain acceptance of goods and/or services deliverable, for 2 consecutive
iterations; or

iv. Contractor fails to perform or observe any of the other material provisions of this Agreement.

2. Cure Provisions - Upon the occurrence of a Contractor Event of Default as set out above, the County
shall provide written notice of such Contractor Event of Default to Contractor (“Notice to Cure”), and
Contractor shall have 30 calendar days after the date of a Notice to Cure to correct, cure, and/or remedy
the Contractor Event of Default described in the written notice.

3. Termination for Cause by the County - In the event that Contractor fails to cure a Contractor Event of
Default as authorized herein, or upon the occurrence of a Contractor Event of Default as specified in
Termination – Contractor Default Provisions and Remedies of County – Events of Default Section of this
Agreement, the County may terminate this Agreement in whole or in part, effective upon receipt by
Contractor of written notice of termination pursuant to this provision, and may pursue such remedies at
law or in equity as may be available to the County.

B. County Default Provisions and Remedies of Contractor

1. Events of Default - Any of the following shall constitute a “County Event of Default” hereunder:
i. the County fails to make timely undisputed payments as described in this Agreement;
ii. the County breaches Confidential Information Section of this Agreement; or the County fails to

perform any of the other material provisions of this Agreement.
2. Cure Provisions - Upon the occurrence of a County Event of Default as set out above, Contractor shall

provide written notice of such County Event of Default to the County (“Notice to Cure”), and the County
shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or remedy the
County Event of Default described in the written notice.

3. Termination for Cause by the Contractor - In the event the County fails to cure a County Event of
Default as authorized herein, Contractor may terminate this Agreement in whole or in part effective on
receipt by the County of written notice of termination pursuant to this provision, and may pursue such
remedies at law or in equity as may be available to the Contractor.
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C. Termination for Convenience
1. Notwithstanding any other provision herein, the County may terminate this Agreement, without cause, by

giving 30 days advance written notice to the Contractor of its election to terminate this Agreement
pursuant to this provision.

9. Time is of the Essence

Time is of the essence with respect to all provisions of this Agreement that specify a time for performance, including
the Services as described in the Exhibits attached hereto; provided, however, that the foregoing shall not be
construed to limit a Party’s cure period allowed in the Agreement.

10. Confidential Information and Public Records

A. County Confidential Information - Contractor shall not disclose to any third-party County Confidential
Information that Contractor, through its Contractor Personnel, has access to or has received from the County
pursuant to its performance of Services pursuant to the Agreement, unless approved in writing by the County
Contract Manager. All such County Confidential Information will be held in trust and confidence from the date of
disclosure by the County, and discussions involving such County Confidential Information shall be limited to
Contractor Personnel as is necessary to complete the Services.

B. Contractor Confidential Information - All Contractor Confidential Information received by the County from
Contractor will be held in trust and confidence from the date of disclosure by Contractor and discussions involving
such Contractor Confidential Information shall be limited to the members of the County’s staff and the County’s
subcontractors who require such information in the performance of this Agreement. The County acknowledges
and agrees to respect the copyrights, registrations, trade secrets and other proprietary rights of Contractor in the
Contractor Confidential Information during and after the term of the Agreement and shall at all times maintain the
confidentiality of the Contractor Confidential Information provided to the County, subject to federal law and the
laws of the State of Florida related to public records disclosure. Contractor shall be solely responsible for taking
any and all action it deems necessary to protect its Contractor Confidential Information except as provided herein.
Contractor acknowledges that the County is subject to public records legislation, including but not limited to
Chapter 119, Florida Statutes, and the Florida Rules of Judicial Administration, and that any of the County’s
obligations under this Section may be superseded by its obligations under any requirements of said laws.

C. Public Records - Contractor acknowledges that information and data it manages as part of the services may be
public records in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies.
Contractor agrees that prior to providing services it will implement policies and procedures to maintain, produce,
secure, and retain public records in accordance with applicable laws, regulations, and County policies, including
but not limited to the Section 119.0701, Florida Statutes. Notwithstanding any other provision of this Agreement
relating to compensation, the Contractor agrees to charge the County, and/or any third parties requesting public
records only such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing
public records during the term of this Agreement.

If the contractor has questions regarding the application of Chapter 119, Florida
Statutes, to the contractor’s duty to provide public records relating to this agreement,
the contractor shall contact:

Pinellas County Board of County Commissioners
Purchasing and Risk Management Division
400 S. Ft. Harrison Ave, 6th Floor,
Clearwater, FL 33756
Public Records Liaison
Phone: 727-464-3237
Email: mcchartier@pinellas.gov

mailto:mcchartier@pinellas.gov
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11. Audit

Contractor shall retain all records relating to this Agreement for a period of at least 5 years after final payment is
made. All records shall be kept in such a way as will permit their inspection pursuant to Chapter 119, Florida Statutes.
In addition, County reserves the right to examine and/or audit such records.

12. Compliance with Laws

Contractor shall comply with all applicable federal, state, county and local laws, ordinances, rules and regulations in
the performance of its obligations under this Agreement, including the procurement of permits and certificates where
required, and including but not limited to laws related to Workers Compensation, Americans with Disabilities Act
(ADA), Section 504 of the Rehabilitation Act of 1973, Minority Business Enterprise (MBE), occupational safety and
health and the environment, equal employment opportunity, privacy of medical records and information, as applicable.
Failure to comply with any of the above provisions shall be considered a material breach of the Agreement.

13. Digital Accessibility

Contractor acknowledges and warrants that all digital content and services provided under this contract conforms and
shall continue to conform during the Term of this Agreement to the W3C Web Content Accessibility Guidelines,
version 2.0 (“WCAG 2.0”) at conformance Level A and AA. If all digital content and services does not fully conform to
WCAG 2.0 A and AA, Contractor shall advise Pinellas County in writing of the nonconformance prior to execution of
this Agreement and shall provide Pinellas County a plan to achieve conformance to WCAG 2.0 A and AA, including
but not limited to, an intended timeline for conformance. Failure to achieve conformance, as determined in Pinellas
County’s sole discretion, on its intended timeline shall be considered a material breach of this Agreement and
grounds for termination by Pinellas County.

If during the Term of this Agreement, Contractor fails to maintain compliance with WCAG 2.0 A and AA or Pinellas
County otherwise identifies an issue related to accessibility of the product (the “Accessibility Issue”) that renders the
product inaccessible, then Pinellas County shall notify Contractor of non-compliance. Within 30 days of Contractor’s
receipt of a non-compliance notice (“Notice”), Contractor and Pinellas County shall meet and mutually agree upon an
appropriate timeline for resolution of the Accessibility Issue(s) (“Initial Meeting”).

Should Contractor:

i. fail to acknowledge receipt of the notice within 30 days of receipt of the Notice;

ii. unreasonably and solely withhold agreement regarding a timeline for resolution for more than 30 days
following the Initial Meeting; or

iii. fail to materially resolve the Accessibility Issue(s) within the agreed-upon timeline,

Failure to comply with the requirements of this section shall constitute a material breach of this Agreement and shall 
be grounds for termination of this Agreement by Pinellas County and subject Contractor to the Liability and Insurance 
– Indemnification Section of this Agreement, “Indemnification.”

14. Public Entities Crimes

Contractor is directed to the Florida Public Entities Crime Act, Section 287.133, Florida Statutes, as well as Florida
Statute 287.135 regarding Scrutinized Companies, and represents to County that Contractor is qualified to transact
business with public entities in Florida, and to enter into and fully perform this Agreement subject to the provisions
stated therein. Failure to comply with any of the above provisions shall be considered a material breach of the
Agreement.

15. Liability and Insurance

A. Insurance - Contractor shall comply with the insurance requirements set out in the Insurance Exhibit, attached
hereto and incorporated herein by reference.
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B. Indemnification - Contractor agrees to indemnify, pay the cost of defense, including attorney’s fees, and hold
harmless the County, its officers, employees and agents from all damages, suits, actions or claims, including
reasonable attorney’s fees incurred by the County, of any character brought on account of any injuries or
damages received or sustained by any person, persons, or property, or in any way relating to or arising from the
Agreement; or on account of any act or omission, neglect or misconduct of Contractor; or by, or on account of,
any claim or amounts recovered under the Workers’ Compensation Law; or of any other laws, regulations,
ordinance, order or decree; or arising from or by reason of any actual or claimed trademark, patent or copyright
infringement or litigation based thereon; or for any violation of requirements of the Americans with Disabilities Act
of 1990, as may be amended, and all rules and regulations issued pursuant thereto (collectively the “ADA”)
except when such injury,  damage, or violation was caused  by the sole negligence of the County.

C. Liability - Neither the County nor Contractor shall make any express or implied agreements, guaranties or
representations, or incur any debt, in the name of or on behalf of the other Party. Neither the County nor
Contractor shall be obligated by or have any liability under any agreements or representations made by the other
that are not expressly authorized hereunder. The County shall have no liability or obligation for any damages to
any person or property directly or indirectly arising out of the operation by Contractor of its business, whether
caused by Contractor’s negligence or willful action or failure to act.

D. Contractor’s Taxes - The County will have no liability for any sales, service, value added, use, excise, gross
receipts, property, workers’ compensation, unemployment compensation, withholding or other taxes, whether
levied upon Contractor or Contractor’s assets, or upon the County in connection with Services performed or
business conducted by Contractor. Payment of all such taxes and liabilities shall be the responsibility of
Contractor.

16. County’s Funding
The Agreement is not a general obligation of the County. It is understood that neither this Agreement nor any
representation by any County employee or officer creates any obligation to appropriate or make monies available for
the purpose of the Agreement beyond the fiscal year in which this Agreement is executed. No liability shall be
incurred by the County, or any department, beyond the monies budgeted and available for this purpose. If funds are
not appropriated by the County for any or all of this Agreement, the County shall not be obligated to pay any sums
provided pursuant to this Agreement beyond the portion for which funds are appropriated. The County agrees to
promptly notify Contractor in writing of such failure of appropriation, and upon receipt of such notice, this Agreement,
and all rights and obligations contained herein, shall terminate without liability or penalty to the County.

17. Orders

Within the term of this Agreement, County may place one or more orders for goods and/or services at the prices listed
on the Price Schedule Exhibit attached hereto, and which is incorporated by reference hereto.

18. Name Changes

The Contractor is responsible for immediately notifying the County of any company name change, which would cause
invoicing to change from the name used at the time of the original Agreement.

19. Acceptance of Services

For all Services deliverables that require County acceptance as provided in the Statement of Work, the County, 
through the Public Works Project Manager or designee, will have 10 calendar days to review the deliverable(s) 
after receipt or completion of same by Contractor, and either accept or reject the deliverable(s) by written notice 
to CrowderGulf Joint Venture, Inc. If a deliverable is rejected, the written notice from the County will specify any 
required changes, deficiencies, and/or additions necessary. Contractor shall then have 7 calendar days to revise 
the deliverable(s) to resubmit and/or complete the deliverable(s) for review and approval by the County, who will 
then have 7 calendar days to review and approve, or reject the deliverable(s); provided however, that Contractor 
shall not be responsible for any delays in the overall project schedule that result from the County’s failure to 
timely approve or reject deliverable(s) as provided herein. Upon final acceptance of the deliverable(s), the County 
will accept the deliverable(s) in writing. 
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20. Subcontracting/Assignment

A. Subcontracting - Contractor is fully responsible for completion of the Services required by this Agreement and
for completion of all subcontractor work, if authorized as provided herein. Contractor shall not subcontract any
work under this Agreement to any subcontractor other than the subcontractors specified in the proposal and
previously approved by the County, without the prior written consent of the County, which shall be determined by
the County in its sole discretion.

B. Assignment - This Agreement, and all rights or obligations hereunder, shall not be assigned, transferred, or
delegated in whole or in part, including by acquisition of assets, merger, consolidation, dissolution, operation of
law, change in effective control of the Contractor, or any other assignment, transfer, or delegation of rights or
obligations, without the prior written consent of the County.  The Contractor shall provide written notice to the
County within fifteen (15) calendar days of any action or occurrence assigning the Agreement or any rights or
obligations hereunder as described in this section.  In the event the County does not consent to the assignment,
as determined in its sole discretion, the purported assignment in violation of this section shall be null and void,
and the County may elect to terminate this Agreement by providing written notice of its election to terminate
pursuant to this provision upon fifteen (15) days’ notice to Contractor.

21. Survival

The provisions of this Agreement shall survive the expiration or termination of this Agreement.

22. Notices

All notices, authorizations, and requests in connection with this Agreement shall be deemed given on the day they
are: (1) deposited in the U.S. mail, postage prepaid, certified or registered, return receipt requested; or (2) sent by air
express courier (e.g., Federal Express, Airborne, etc.), charges prepaid, return receipt requested; or (3) sent via email
and addressed as set forth below, which designated person(s) may be amended by either Party by giving written
notice to the other Party:

For County:

Attn: Sean Hannigan

Public Works Technical Services

shannigan@pinellas.gov

727.464.3089

with a copy to:

Attn: Merry Celeste,

Purchasing and Risk Management Division Director

Pinellas County Purchasing Department

400 South Fort Harrison Avenue

Clearwater, FL 33756

For Contractor:

Attn: Ashley Ramsay-Naile

5629 Commerce Blvd. E.

Mobile, AL 36619

800.992.6207

jramsay@crowdergulf.com

mailto:shannigan@pinellas.gov
mailto:jramsay@crowdergulf.com
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23. Conflict of Interest

A. The Contractor represents that it presently has no interest and shall acquire no interest, either direct or indirect,
which would conflict in any manner with the performance of the Services required hereunder, and that no person
having any such interest shall be employed by Contractor during the agreement term and any extensions.

B. The Contractor shall promptly notify the County in writing of any business association, interest, or other
circumstance which constitutes a conflict of interest as provided herein. If the Contractor is in doubt as to whether
a prospective business association, interest, or other circumstance constitutes a conflict of interest, the Contract
may identify the prospective business association, interest or circumstance, the nature of work that the Contractor
may undertake and request an opinion as to whether the business association, interest or circumstance
constitutes a conflict of interest if entered into by the Contractor. The County agrees to notify the Contractor of its
opinion within (10) calendar days of receipt of notification by the Contractor, which shall be binding on the
Contractor.

24. Right to Ownership

All work created, originated and/or prepared by Contractor in performing Services pursuant to the Agreement, to the
extent that such work, products, documentation, materials or information are described in or required by the Services
(collectively, the “Work Product”) shall be County’s property when completed and accepted, if acceptance is required
in this Agreement, and the County has made payment of the sums due therefore. The ideas, concepts, know-how or
techniques developed during the course of this Agreement by the Contractor or jointly by Contractor and the County
may be used by the County without obligation of notice or accounting to the Contractor. Any data, information or other
materials furnished by the County for use by Contractor under this Agreement shall remain the sole property of the
County.

25. Amendment

This Agreement may be amended by mutual written agreement of the Parties hereto.

26. Severability

The terms and conditions of this Agreement shall be deemed to be severable. Consequently, if any clause, term, or
condition hereof shall be held to be illegal or void, such determination shall not affect the validity or legality of the
remaining terms and conditions, and notwithstanding any such determination, this Agreement shall continue in full
force and effect unless the particular clause, term, or condition held to be illegal or void renders the balance of the
Agreement impossible to perform.

27. Applicable Law and Venue

This Agreement and any and all purchases made hereunder shall be governed by and construed in accordance with
the laws of the State of Florida (without regard to principles of conflicts of laws). The Parties agree that all actions or
proceedings arising in connection with this Agreement shall be tried and litigated exclusively in the state or federal (if
permitted by law and a Party elects to file an action in federal court) courts located in or for Pinellas County, Florida.
This choice of venue is intended by the Parties to be mandatory and not permissive in nature, and to preclude the
possibility of litigation between the Parties with respect to, or arising out of, this Agreement in any jurisdiction other
than that specified in this section. Each Party waives any right it may have to assert the doctrine of forum non-
conveniens or similar doctrine or to object to venue with respect to any proceeding brought in accordance with this
section.

28. Waiver

No waiver by either Party of any breach or violation of any covenant, term, condition, or provision of this Agreement or
of the provisions of any ordinance or law, shall be construed to waive any other term, covenant, condition, provisions,
ordinance or law, or of any subsequent breach or violation of the same.

29. Due Authority

Each Party to this Agreement represents and warrants that: (i) it has the full right and authority and has obtained all
necessary approvals to enter into this Agreement; (ii) each person executing this Agreement on behalf of the Party is
authorized to do so; (iii) this Agreement constitutes a valid and legally binding obligation of the Party, enforceable in
accordance with its terms.
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30. No Third-Party Beneficiary

The Parties hereto acknowledge and agree that there are no third-party beneficiaries to this Agreement. Persons or
entities not a party to this Agreement may not claim any benefit from this Agreement or as third-party beneficiaries
hereto.

31. Force Majeure

“Force Majeure Event” means any act or event that (i) prevents a Party (the “Nonperforming Party”) from performing
its obligations or satisfying a condition to the other Party’s (the “Performing Party”) obligations under this Agreement,
(ii) is beyond the reasonable control of and not the fault of the Nonperforming Party, and (iii) the Nonperforming Party
has not, through commercially reasonable efforts, been able to avoid or overcome. Force Majeure Event(s) do not
include economic hardship, changes in market conditions or insufficiency of funds. If a Force Majeure Event occurs,
the Nonperforming Party is excused from the performance and thereby prevented from satisfying any conditions
precedent to the Performing Party’s performance that cannot be satisfied, in each case to the extent limited or
prevented by the Force Majeure Event. The Nonperforming Party must promptly notify the Performing Party upon the
occurrence of a Force Majeure Event. When the Nonperforming Party is able to resume its performance or satisfy the
conditions precedent to the Performing Party’s obligations, the Nonperforming Party will resume performance under
this Agreement without undue delay. Each Party will use commercially reasonable efforts to mitigate the effect of a
Force Majeure Event.

32. Order of Precedence

All Exhibits attached and listed below are incorporated in their entirety into, and form part of this Agreement and will
have priority in the order listed

A. Pinellas County Agreement
B. Exhibit F, G, H
C. Attachment A, B, C
D. Statement of Work.

In the event of an inconsistency in this Agreement and any of the attached Exhibits, the terms set forth in this 
Agreement will prevail.  

33. Entirety

This Agreement constitutes the entire Agreement between the Parties and supersedes all prior negotiations,
representations or agreements either oral or written.

(Signature Page Follows) 



Janet C. Long

Chair

February 28, 2023

aty104845
AATF
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EXHIBIT A - STATEMENT OF WORK 
OVERVIEW 

a. Many areas of Pinellas County are low lying and may be flooded for several days following a disaster event. 
Contractor must become familiar with the geography of Pinellas County in order to effectively stage personnel and 
equipment. 

b. There is no guarantee of minimum or maximum amounts per contract item. 
c. No adjustments to contract prices will be considered due to the increases or decreases in estimated quantities. 
d. No adjustments to contract prices due to variable costs of goods/services will be considered during the period of 

this contract (i.e., cost of fuel, etc.) 
e. The Contractor is required to perform at least thirty (30%) percent of the work with its own forces. 
f. Depending upon the nature of the disaster, the Contractor may be required to perform work for the County and all 

participating municipalities, or as few as a single municipality. 

 

Pinellas County will assign a Debris Manager (DM) or designee, who will establish and staff a Debris Management Center 
(DMC) which will provide overall coordination between the Contractor, Pinellas County, the County’s contracted debris 
monitoring firm and municipalities. 

The Contractor should expect the following categories of debris to be generated from a disaster event, such as a 
hurricane: 

• Vegetative debris (tree limbs, stumps, brush, leaves, etc.) 
• Construction and Demolition (C&D) debris i.e., wood, glass, metal, wallboard, roofing, and flooring 
• White Goods (refrigerators, stoves, water heaters, washers, dryers) 
• Household furniture, mattresses, carpet, etc. 
• Household Hazardous Wastes and other hazardous wastes or materials 
• Vehicles and vessels 
• Animal carcasses 
• Sand, mud, or soil 

The amount of the debris to be removed under this contract will be dependent upon the size and severity of the 
emergency. 

PREPARATION AND MOBILIZATION 

The Contractor must communicate with the DM annually to discuss any special considerations required by the Contractor 
for the respective planning year. Pinellas County will provide the Contractor a copy of the County’s current Debris 
Management Plan and the Contractor may be requested to review the Debris Management Plan and provide input or 
comments. Contractor may be requested to provide technical guidance and consultation prior to, during and after the 
disaster event. 

When a major disaster occurs or is imminent: 

a. Pinellas County and/or Responsible Municipalities will issue a Notice to Proceed (NTP) to the Contractor (The 
Notice to Proceed establishes the lines of communication between the Contractor’s representatives and the 
Responsible entity and notifies Contractor that they should send a Project Manager (PM) to Pinellas County within 
24 hours, as specified in the NTP, to begin planning and mobilization). 

b. Pinellas County will issue the first Task Order and Purchase Order authorizing the Contractor to begin mobilizing 
personnel and equipment necessary to perform the work. 

c. The Task Order directs the Contractor to execute the required Performance and Payment Bonds. The Contractor 
should anticipate receiving the Task Order from Pinellas County within the first 24 hours following landfall of an 
eligible hurricane or occurrence of other disaster. 

d. The DM will direct the specific schedule to be used after ascertaining the scope and nature of the disaster’s 
impacts. 

e. Location of DMS sites will be identified and supplied to Contractor by Pinellas County. Specific DMS may be 
required for different types of debris. 

f. The DM may also establish designated homeowner drop-off sites from which Contractor will be required to 
remove the debris collected on a daily basis. 
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g. Contractor is responsible for the collection, reduction (if applicable) and hauling for disposal of debris by- products 
generated at all debris management sites or temporary debris storage and reduction (DMS) sites. Disposal, 
recycling or reuse of debris and related by-products inside the County’s jurisdictional boundaries requires written 
approval of the DM and is to be appropriately permitted. 

h. Pinellas County may require removal of debris from publicly maintained drainage areas. The DM will identify 
these areas and provide the appropriate authorization as described in this Scope of Services to conduct this work. 

i. The Contractor shall not mix Eligible Debris hauled for Pinellas County under this contract with any debris hauled 
for other counties or out-of-County municipalities under separate contracts. Contractor will not remove debris from 
private property without the express written authorization from DM. 
 

CONTRACTOR’S RESPONSIBILITIES 

a. General Operations 
1. Contractor must provide disaster debris recovery services in a good, workmanlike manner in accordance with 

accepted debris management industry practices. 
2. Contractor must comply with all federal, state, and local safety and health requirements. 
3. Contractor must guarantee that they and/or subcontractors contracted to perform disaster recovery services are 

not currently on (or pending investigation) the Federal List of Parties Excluded from Federal Procurement and 
Non-Procurement Programs. 

4. Contractor must conduct the work so as not to interfere with the disaster response and recovery activities of 
federal, state, county and incorporated governments or agencies, or public utilities. 

5. Contractor must conduct operations in such a manner as to minimize property damage and/or personal injury to 
existing public and private property during the course of performance under this contract. Should damage occur, 
Contractor will report the location and extent of the damage (including pictures) to the DM. Contractor must make 
best efforts to contact the property owner and notify them of the damage and provide the DM with contact 
information. 

6. Contractor must supervise and direct work, using skilled labor and proper equipment for all tasks. Safety of 
Contractor’s personnel and equipment is the responsibility of the Contractor and Contractor must provide a safe 
working environment. 

7. Contractor is to pay for all materials, personnel, taxes, and fees necessary to perform under the terms of this 
contract. 

8. Copies of all permits shall be submitted to the DM or designee throughout the contract period. 
9. Contractor is responsible for taking corrective action in response to any notices of violations issued as a 
10. result of Contractor’s or any sub-contractors’ actions or operations during the performance of this contract. 
11. Correction for any such violations will be at no additional cost to Pinellas County or the Responsible 
12. Municipality. 
13. The subcontracting structure shall not exceed 3 tiers ((i) sub (ii) sub, sub (iii) sub, sub, sub) unless authorized by 

the DM. 
 

b. Safety Plan and Safety Measures 

Contractor is to prepare an Operations and Safety Plan to include, but not be limited to, the following: 

1. Method of subcontracting collection crews including determination of the number of crews. 
2. Communications with Pinellas County shall be detailed in the plan. 
3. Reporting data and information (logs, load tickets, etc.). 
4. QA/QC and controls. 
5. Field supervision and controls. 
6. Documentation of response to, and corrective measures for, property damage resulting from collection activities. 
7. Fuel supply. 
8. Temporary Traffic Control. 
9. Equipment and operations safety procedures. 
10. Protocol for debris removal around potential energized power lines. 
11. Sub-Contractor training for compliance with FEMA requirements. 
12. Invoicing procedures 

• Contractor is to be familiar with the FEMA Public Assistance Program and the FHWA Emergency Relief 
Program as it relates to debris management. 
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• Contractor will immediately remove from service all unsafe, malfunctioning and/or equipment leaking oil or 
other fluids. The Contractor is responsible for removal and containment of all leaked fluids from the effected 
soil and pavement. 

• Contractor will ensure all personnel have and utilize personal protective safety gear (PPE) in accordance with 
OSHA requirements and company safety policies. The County has the right, but not the obligation, to require 
or inspect PPE of any workers performing work under this contract. 

• The Contractor is to notify the DM of any situation which poses a health or safety risk to workers and/or the 
public and/or that may impede the work. 

Traffic Control 

13. Contractor is responsible for control of pedestrian and vehicular traffic during operations performed by the 
Contractor’s personnel and/or sub-contractors. 

14. Traffic control shall be in conformance with the Florida Department of Transportation Roadway and Traffic Design 
Standards, latest edition. 

15. Contractor is to provide all flag persons, signs, equipment, and other devices necessary to meet local, state, and 
federal requirements. 

The foregoing requirements are to be considered as minimum and the Contractor's compliance shall in no way relieve the 
Contractor of final responsibility for providing adequate traffic control devices and methods for the protection of the public 
and employees throughout the work areas. 

Hazardous Waste Issues 

16. All materials classified as hazardous waste are to be immediately reported to the DM. 
17. Contractor will segregate hazardous debris from the other debris using a method that will allow the remaining 

non-hazardous waste debris to be processed. 
18. All hazardous debris at a DMS will be placed in the designated containment area or taken directly to an approved 

final disposal location. 

Hazardous Waste Spills 

19. Contractor is responsible for reporting to the DM, and cleaning up, all hazardous materials or waste spills caused 
by the Contractor’s operations, at no additional cost to the County or Responsible Municipality. 

20. Immediate containment actions shall be taken to minimize the effect of any spill or leak. Cleanup and reporting 
shall be in accordance with applicable local, state, and federal laws and regulations. 

21. Spills shall be reported to the Florida Department of Environmental Protection (FDEP) and/or the State Watch 
Office in accordance with Florida law and the DM immediately following discovery. A written follow-up report shall 
be submitted to the DM no later than seven (7) days after the initial report. The written report shall be in narrative 
form, and at a minimum, must include the following: 
• Description of the material spilled (including identity, quantity, manifest number, etc.). Determination as to 

whether or not the amount spilled is EPA/FDE reportable, and when and to whom it was reported. 
• Exact time and location of spill, including description of the area involved. 
• Receiving stream or waters. 
• Cause of incident and equipment and personnel involved. 
• Injuries or property damage. 
• Duration of discharge. 
• Containment procedures initiated. 
• Summary of all communications the Contractor had with press, agencies, or Government officials other than 

Pinellas County 
• Description of cleanup procedures employed or to be employed at the site, including disposal location of spill 

residue. 
 

c. Conduct Of Operations 

Contractor is to provide: 

1. Personnel 
• Contractor will provide administrative support for contracted operations, on-site management staff to work with 

the County, and field supervisors, operators, drivers, laborers, and other required staff. 
• Contractor must ensure that all personnel engaged in performing the services be fully qualified, and if required, 

authorized, or permitted under Federal, State, Local and all applicable laws. 
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• Contractor must supply competent and capable employees who must be issued, and wear, proper 
identification. 

• Contractor must provide at least one multi-lingual speaking field supervisor if non-English speaking personnel 
are employed to remove disaster-related debris or operate the DMS. Contractor must have a means to 
communicate with all their workers. 

• Payment for all personnel rates must be all inclusive of cost of protective clothing, safety equipment, fringe 
benefits, overhead, insurance, profit, hand tools, supervision, transportation, and any other costs. 

• Contractor must provide a Project Manager (PM) to oversee work. 
o Contractor’s PM will be required to attend daily project meetings with Pinellas County for the duration of 

the event. 
o The PM will coordinate all communications with the County’s representatives. 
o The PM will oversee and be responsible for all reporting, information, and invoicing submitted to the 

County. 
2. Labor 

• All employees of the Contractor will be, at all times, sole employees of the Contractor under its direction and 
not an employee or agent of Pinellas County or any Responsible Municipality. 

• Pinellas County and each Responsible Municipality reserves the right to approve all sub-contractors. 
• Pinellas County and each Responsible Municipality reserves the right to require the removal of an employee 

working for the Contractor with or without cause. 
• The Contractor is to provide its own project management staff. 
• The Contractor will provide Pinellas County and each Responsible Municipality, as applicable, with a list of all 

sub-contractors working under this contract, including phone numbers of contact personnel. 
• Prior to Pinellas County or a Responsible Municipality assigning work, the Contractor must provide Pinellas 

County and Responsible Municipalities, as applicable, with an affidavit stating there is a signed contract 
between the Contractor and each sub-contractor. 

3. Equipment 
• Contractor will provide all appropriate vehicles, equipment, and hand-tools to ensure successful recovery 

operations. 
• The Contractor will ensure that all Contractor and sub-contractor employees have and use the appropriate 

Personal Protective Equipment (PPE) for the duties performed. The County has the right, but not the 
obligation, to require or inspect PPE of any workers performing work under this contract. 
 

d. Work Schedule/Hours 
1. Work is to be performed seven (7) days per week, including holidays as approved by the DM. 
2. Contractor will be required to work a minimum of twelve (12) hours per day. The Contractor may work more than 

twelve (12) hours per day if approved by the DM. 
3. Pinellas County reserves the right to extend or reduce the hours and days of operation during the contract period. 
4. The DM will establish the work hours and develop schedules. 
5. Contractor must comply with 40 U.S.C. 3702 and 3704 as supplemented by Department of Labor Regulations, as 

applicable. 
 

CONTRACT SERVICES have been organized into five (5) separate tasks: 

• TASK 1 - EMERGENCY DEBRIS CLEARANCE (FIRST PUSH) 
• TASK 2 - TEMPORARY DEBRIS STORAGE AND REDUCTION SITES/MANAGEMENT TASK 3 - DEBRIS 

REMOVAL (LOAD and HAUL) 
• TASK 4 – HAZARDOUS TREE AND LIMB REMOVAL 
• TASK 5 – HAZARDOUS STUMP REMOVAL 

 
a. TASK 1 - Emergency Debris Clearance (First Push) 

Mobilization 

1. Upon receipt of a Notice to Proceed, Contractor’s PM will provide the DM with an estimated number of work 
crews and equipment needed, if any, to perform this task based on the event within twenty-four (24) hours. 

2. Pinellas County will issue a Task Order to the Contractor defining the work, ceiling price and schedule. 

3. At the request of the DM, Contractor is to mobilize the PM within 12 hours of receiving the request so that 
response and recovery operations associated with this scope of work can be effectively coordinated. 
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4. Contractor is to mobilize personnel and equipment for this task and shall be fully mobilized and prepared to 
conduct emergency debris clearance in Pinellas County within 24 hours of receipt of the first task order. Work 
assignments within Pinellas County will be prioritized by the DM. 

5. In accordance with the Interlocal Agreement between the County and participating municipalities, Contractor must 
not undertake debris clearance for any Responsible Municipality, without the express written approval of the DM, 
unless and until First Push is completed for the County. 
 

Debris Clearance – MUST BE COMPLETED WITHIN FIRST 70 HOURS 

6. Work includes the clearing one lane of travel of debris from streets and roads (first push). It is possible that this 
work may include cutting and reducing debris in place in order to allow traffic movement in the ROW. 

7. Contractor is not to move from one designated work area to another designated work area without prior approval 
from the DM. 

8. When clearing debris from roads, all debris must be placed along the edge of pavement on the shoulder of the 
road without blocking driveways, side streets or utilities of any kind. 

9. The DM will develop a work plan showing where operations will begin, and which streets/roads will be cleared 
daily. The plan will be updated every day of operation. 

10. A task order will be issued for work to be completed within the first seventy (70) hours after the NTP has been 
issued. Subsequent task orders will be issued as necessary beyond the first seventy (70) hours. 
 

Reporting 

11. Contractor’s PM shall provide the DM with a daily progress and productivity report. This report will be done in 
writing and shall provide an update on progress, current issues, and plans for the next reporting period. 

12. Contractor must track all crew and equipment time and locations cleared for the duration of the First Push 
operations. The Contractor must also, separately, track work done on any Federal-aid roads for the duration of 
the First Push operations. Documentation can be done in the form of logs, but formatting must have the approval, 
in advance, of the DM. Documentation must include the following breakdowns: 
• Description of work performed 
• Location(s) of work performed 
• Management, supervision, and labor composition, with hours worked and rates based on prices in the Exhibit 

C - Payment Schedule. 
• Equipment type, name of operator, hours of actual use, and rates based on prices in the price proposal 

 
Reimbursement 

13. There will be no additional payment for mobilization and demobilization. Mobilization and demobilization are a 
separate pay item. 

14. Payment for work completed during the First Push will be based on verified hours worked from the daily logs 
showing crew and equipment time. No payment will be made for equipment down-time resulting from equipment 
failure, routine maintenance and fueling. Down-time must be deducted in one half-hour segments. Down-time 
occurring for less than fifteen minutes shall not be deducted from reported work hours. 

15. Billing rates for all equipment and labor used for the emergency debris clearance (first push) operations must be 
indicated on the forms provided in Section F, Fee Schedule. 

16. The maximum payment allowed will be as defined in the Task Order ceiling price. The Contractor will be 
responsible for all costs exceeding the ceiling price unless a written amendment to this ceiling price is fully 
approved and executed by Pinellas County in advance. 

 

b. TASK 2 - Temporary Debris Storage and Reduction Sites/Management 
General 

1. Contractor will manage and operate the Temporary Debris Storage and Reduction (DMS) sites located at various 
locations within Pinellas County as shown on ATTACHMENT C and confirmed with the DM prior to First Push. 
• Contractor is to only use DMS locations designated by the DM. 
• Contractor will haul vegetative debris, stumps, construction and demolition, and mixed debris, to the respective 

DMS for further sorting and reduction. 

2. Contractor must provide all management, supervision, labor, machines, tools, and equipment necessary to accept 
and process, sort, reduce, and dispose of disaster-related debris at all DMS.  
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3. Reduction of vegetative debris shall be through approved air curtain burning and/or chipping and grinding, or 
other reduction methods, if approved by the DM. 

4. Contractor is to sort C&D debris at the DMS to maximize recycling opportunities. 
• If reduction of C&D debris is necessary, it will be reduced through compaction. 
• Common recyclable materials associated with a disaster event are metals, soil, concrete, and asphalt. 

5. Contractor must construct inspection tower(s) at each DMS entrance and each exit in accordance herewith, 
providing all materials, tools, labor, and supervision. 
• The inspection tower shall be of such height as to allow full visual inspection into the top of a transfer tractor 

trailer. 
• The inspection tower shall be sized to accommodate at least four (4) people. 
• The inspection tower construction must include a roof for personnel protection 
• The inspection tower must include stairs for access, with stair design or configuration in compliance with 

OHSA regulations and local codes to ensure safety performance needs as required. 
• The DM may require additional inspection towers to improve traffic flow through the DMS. 
• Any additionally requested towers will be constructed at no additional cost to the County. 

6. Contractor is required to process debris at a sufficient rate to maintain access to each DMS. Sufficient disposal 
area is to be maintained to allow the safe and efficient access of collection vehicles into the site and 
maneuverability for discharging their collected loads. Contractor must provide all barricades or signaling 
equipment/staff to provide safe passage onto the public road from the DMS. 
 

Equipment 

7. Contractor shall provide all equipment necessary to prepare the site(s), stockpile the debris, feed the grinder(s) 
and/or air-curtain burner(s), remove ash from the burner(s), load, and haul for disposal all non- grindable or non-
burnable debris and ash residue, field reduction as required for loading, lighting for night-time operations including 
shielding, and any other equipment which may be necessary for the performance of this contract. 

8. Prior to commencing debris reduction and disposal operations, Contractor is to provide a description of all 
equipment to be used for debris handling, sorting, processing, incinerating, loading, and hauling, stating brand 
name, model, and horsepower (including all air-curtain incinerators). 

9. Contractor must provide a means for the County or the County’s designated representative to measure and certify 
all trucks and trailers prior to being deployed for load and haul operations 

10. Contractor will supply and use vinyl type placards with the names of Pinellas County, Contractor, and sub-
contractor on them, and must have space large enough for the County’s Monitor to write in the assigned truck 
number and measured cubic yardage of the truck or trailer. 
• Hauling capacity will be based on the interior dimensions of the hauler’s container and rounded down to the 

nearest whole cubic yard. 
• Contractor must maintain a supply of placards in the event replacements are needed. 

11. All trucks and other road equipment must be in compliance with all applicable local, state, and federal rules and 
regulations. 

12. Sideboards or other extensions to a truck or trailer bed are allowable, provided they meet all applicable rules and 
regulations, cover the front and both sides, and are constructed in a manner to withstand severe operating 
conditions. 
• The sideboard extensions shall be braced with metal reinforcing. 
• The overall height of the hauling vehicle shall not exceed thirteen (13) feet, six (6) inches above the ground. 
• All extensions are subject to acceptance or rejection by the DM. 

13. All trucks utilized in hauling debris must be equipped with a tailgate that will effectively contain the debris on the 
vehicle while hauling, also permitting the vehicle to be loaded to capacity. 
• Gaps in the tailgate greater than two (2) inches are not permitted. 
• Tailgates must be secured along the edges with fasteners of sufficient strength to securely hold the tailgate 

closed during transit; rubber bungee cords are not permitted. 
14. Contractor, prior to use, will inspect all equipment to ensure all requirements are met and it is in good overall 

condition. The DM reserves the right to reject equipment that is unsafe or inadequate. 
15. Loading equipment used under this contract for debris collection must be rubber tired and sized properly to fit 

loading conditions. 
• Excessively large loading equipment three (3) CY and larger and non-rubber-tired equipment must be 

approved by the DM 
16. Hauling containers must be a minimum of fifteen (15) cubic yards in volume unless approved by the DM, or 

designee. 
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17. Trailer type hauler containers must be equipped with either tandem axles and/or dual tires. 
• A minimum of four (4) tires are required on all trailers. 
• The GVWR shall be a minimum of ten thousand (10,000) pounds on all trailers unless approved by the DM. 
• All trailers must have a legible manufacturer’s identification plate with ratings. 

 
Work Schedule 

Contractor is required to supervise all sub-contractors/crews during work hours up to twenty-four (24) hours, seven (7) 
days a week to meet the debris reduction and processing production requirements. Work schedules must be in 
compliance with all applicable laws. 

Site Plan and Management 

18. Contractor is responsible for establishing site layout at each of the DMS. 
19. Contractor must provide sufficient site supervision of all assigned activities, at least one (1) supervisor at every 

DMS. 
20. Contractor is responsible for preparing the site(s) to accept debris. Preparation includes clearing, erosion control, 

road installation, grading, and installation of inspection towers. 
21. Contractor is responsible for establishing and maintaining an entrance, exit and internal haul roads at each 

assigned DMS and for all necessary traffic control measures. 
22. Contractor is responsible for maintaining security at the site. 
23. Contractor must minimize the risk of fire on the sites. 
24. Contractor shall conduct operations at the DMS such that all nuisances to the surrounding residents are 

minimized, i.e., noise, dust, smoke, and traffic congestion. 
25. Contractor must provide a minimum of one (1) spotter at each debris type staging location within the DMS to 

ensure the debris is properly handled. Contractor must remove all contaminants and hazardous waste from the 
debris at the DMS and store it in appropriate locations. 

26. Contractor is required to construct a containment area at the DMS to store hazardous waste materials consisting 
of an earthen berm with a non-permeable liner. The containment area must be covered at all times with a non-
permeable cover. 

27. Contractor is responsible for repairing all damage from filling to grading with like material, all surface damage 
such as rutting and pavement damage, caused by the Contractor's equipment during debris handling, processing 
and reduction. Contractor must preserve and protect all existing structures on, or adjacent to, areas of work. 

28. Contractor is responsible for closure of the DMS within thirty (30) calendar days of the last load of disaster-related 
debris for disposal. This closure shall include: 
• Removal of site equipment, residual debris, and all remnants from the processing operation (such as 

temporary toilets, observation towers, security fence, etc.) 
• Grading the site 
• Environmental remediation 
• The site must be restored in accordance with all State and local requirements and to the pre-existing 

condition before the disaster event. The DM will inspect the restoration of the DMS and present a punchlist, if 
applicable, to the Contractor. 
 

Debris Storage 

As directed by the DM, Contractor is responsible for sorting and stockpiling the debris at the site. 

29. Debris shall be segregated into: 
• Burnable/grindable vegetative debris 
• Non-burnable/non-grindable mixed debris 
• Hazardous and toxic waste 
• Construction and demolition (C&D) debris 

o White goods 
o Recyclable materials 

• Ash residue 
30. Contractor must take precautions while handling hazardous waste and white goods debris to prevent release of 

gases and fluids such as 36 freon, various oils, and fluids into the environment 
31. Contractor must establish lined temporary storage areas for ash, hazardous and toxic waste, fuels, and other 

materials that can contaminate soils, runoff, or groundwater. 
32. Contractor shall set up plastic liners under stationary equipment such as fuel tanks and oil containers. 
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33. Contractor must provide qualified and certified 36 freon recovery and hazardous waste crews as needed to 
process or properly dispose of hazardous waste debris. 

34. Contractor must process (grind or burn, if applicable) all stumps, and large logs hauled to the DMS. The price for 
processing the stumps and logs must be included in the overall price for processing vegetative debris. 

35. Contractor must ensure all debris is processed and hauled from a DMS before moving to other sites, unless 
otherwise approved by the DM. 
 

Debris Reduction 

The following three (3) methods may be selected for the reduction of vegetative debris: 

36. Above-Grade Air-Curtain Burning 
37. Portable Air-Curtain Burning 
38. Chipping and Grinding 

 
Above and Below -Grade Air-Curtain Burning 

39. The air-curtain pit burning method incorporates an earthen pit, constructed by building above grade, and a blower. 
The blower and pit make up an engineered system that must be precisely configured to properly function. 

40. See the drawing provided in ATTACHMENT B for details. 
Minimum required air velocity measured at the nozzle is 8,800 feet/minute (100 mph). 
Minimum airflow rate measured at the nozzle is 900 cubic feet per min per linear foot of pit length. 
(For example, a 20-foot-long pit would require a blower with a nozzle velocity of 8,800 ft/min and nozzle output 
rate of 18,000 cfm). 

41. Pit should be a maximum of 8 feet wide, and from 12 to 20 feet deep. The actual pit dimensions should be such 
that the system functions properly. 

42. Pit must be constructed out of a highly compactable material that will hold shape and support the weight of the 
loading equipment. 
• There shall be an impervious layer of clay or limestone on the bottom of the pit to provide a barrier for ground 

water protection and capable of supporting the wheel weight of the loading equipment. 
• The bottom layer shall be a minimum of one (1) foot thick and be repaired as necessary after each ash 

removal operation. 
43. There must be a minimum distance of 100 feet between the burn area and the nearest debris piles, building 

and/or people or workers. 
44. The ends of the pits must be sealed with dirt or other material to a minimum height of four feet. 
45. A twelve-inch dirt seal must be placed on the lip of the burn pit area to seal the blower nozzle. The nozzle should 

be three-to-six (3 – 6) inches from the edge of the pit. 
46. There must be one foot (1’) high wheel stops running the length of the pits to alert equipment operators when they 

are close to the pit. The warning stops should be constructed of fireproof material. 
47. The airflow should hit the wall of the pit at about two feet below the edge of the pit and the debris should not break 

the path of the airflow, except during dumping. 
48. Length of the pit should be no longer than the length of the blower system, and the pit should be loaded uniformly 

along the length. 
49. The burn will be extinguished at least two hours before removal of the ash mound. Wetting of the ash will be 

necessary to reduce dust while removing ash. The Contractor shall be responsible for dust control while handling 
ash materials. 

50. No hazardous or contained-ignitable material is to be dumped into the pit. 
51. Contractor is responsible for ensuring that the public is protected from the burn operation. Signs, fences, and 

other measures must be used, if necessary, depending on site conditions. 
52. Contractor shall apply for, and obtain, all local, state, and federal permits for air curtain incineration and meet all 

applicable emission standards. 
Portable Air-Curtain Burning 

53. Portable incinerators use the same principles as air-curtain pit systems. The primary difference is that portable 
incinerators utilize a pre-manufactured pit in lieu of an on-site constructed earth or limestone pit. The pits are 
engineered to precise dimensions to complement the blower systems. These types of units come in various sizes 
and are the preferred method of air-curtain burning because of their portability and ease of operation. 
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54. Minimum required air velocity measured at the nozzle is 8,800 feet/min (100 mph). 
Minimum airflow rate measured at the nozzle is 900 cubic feet per min per linear foot of pit length. (As an 
example, a twenty (20’) foot long pit would require a blower with a nozzle velocity of 8,800 feet/min and nozzle 
output rate of 18,000 cfm). 

55. There must be a minimum distance of 100 feet between the portable incinerator and the nearest debris piles, 
buildings, and/or people and workers. 

56. There must be one-foot-high warning stops running the length of the pits to alert equipment operators when they 
are close to the pit. The warning stops shall be constructed of fireproof material. 

57. The burn will be extinguished at least two hours before removal of the ash mound. Wetting of the ash will be 
necessary to reduce dust while removing ash. Contractor is responsible for dust control while handling ash 
materials. 

58. No hazardous or contained-ignitable material is to be dumped into the pit. 
59. Contractor is responsible for ensuring that the public is protected from the burn operation. Signs, fences, and 

other measures must be used, if necessary, depending upon site conditions. 
60. Contractor shall apply for and obtain all local, state, and federal permits for air curtain incineration and meet all 

applicable emission standards. 
 

Chipping and Grinding 

61. The average chip size produced is dependent on the needs of the end user or as defined by the DM. The 
reduction in volume of the vegetative debris shall be at least a 4:1 ratio. Contractor shall provide the DM 
specifications of the grinder screen size and the reduction ratio for each grinder used on this contract for approval, 
prior to commencing chipping or grinding operations. 

62. Contaminants are not permitted in the chips or mulch. 
• Plastics, metals, pressure treated lumber, and other non-vegetative debris shall be eliminated. 
• Sand and dirt should be minimized as much as possible. 
• To help eliminate contaminants, root rake loading equipment should be used to feed material to the 

chipper/grinder. 
• Hand laborers must be utilized to pull out contaminants prior to feeding the chipper/grinders. 
• Shaker screens are required when processing stumps with root balls or when large amounts of soil are 

present in the vegetative debris. 
63. Chips/mulch should be stored in piles no higher than twelve (12’) feet and meet all state and local laws. 
64. Contractor must obtain authorization to make any changes to the processing requirements above in writing from 

the DM. 
 

Load Tickets 

65. Contractor must ensure that no debris is transported into a DMS without an accompanying properly completed 
load ticket. 

66. A five (5) part load ticket must be used for recording volumes of debris removed, processed, and disposed. 
• Contractor must provide ticket forms with pre-printed unique ticket identifier. 
• Load ticket provided by Contractor must be approved by the DM prior to being used. 

67. The Load Ticket must include the following information completed: 
• Street address or coordinates of where debris is picked up 
• Amount of debris picked up; and 
• Amount of debris hauled; and 
• Amount of debris disposed 

68. A Load Site Monitor will issue a 5-part load ticket to the driver prior to departure from the loading site and will 
retain one copy of the ticket. 
• Upon arrival at the DMS, the vehicle operator will give the remaining four parts to the Tower Monitor at the 

DMS Inspection Tower. 
• The Tower Monitor will validate the ticket and enter delivered volume as appropriate. 
• The Tower Monitor will keep the one copy and give the remaining three parts to the vehicle operator. 
• Contractor will ensure that the remaining 3 parts of the load tickets are retained for record and invoicing as 

appropriate. 
69. Debris removal sub-contractors will not be permitted to unload the debris at a DMS without an approved Load 

Ticket that was supplied by and partially completed by the Load Site Monitor. 
70. Sub-contractor(s) will not receive a load ticket for any loads that were not observed by a Load Site Monitor during 

loading without the approval of the DM. 
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Measurements 

71. Measurement for the management and processing of all incoming debris will be by the cubic yard as determined 
through truck and trailer measurements. 
• Partial loads will be adjusted down by visual inspection by the Tower Monitor. 
• Load measurements will be documented on Load Tickets, and daily log sheets. 

 
c. TASK 3 - Debris Removal (Load And Haul) 
General 

1. Debris Removal includes the loading and hauling of eligible debris within Pinellas County to an approved DMS. 
2. Contractor must provide all management, supervision, labor, machines, tools, and equipment necessary to load, 

and haul disaster-generated debris. 
3. The quantity of debris resulting from a disaster event may preclude sorting of debris at the ROW; therefore, 

Contractor must receive approval from the DM for any proposed alternative direction on collection and sorting at 
the start of event. 
 

Work Schedule 

4. Contractor must provide an interim schedule within two (2) days and a final project plan within seven 
days following the date of disaster. This project plan includes subcontracting activities, number of hauling units 
and anticipated completion schedule. 

5. Contractor will be required to work, at minimum, a twelve (12) hour day, seven (7) days a week during the 
removal phase generally during daylight hours. 
• The County reserves the right to extend or reduce the hours and days of operation during the contract 

period. Contractor will only work hours as authorized by the DM. 
• Contractor must coordinate with Pinellas County and its representatives and monitoring contractors to 

establish the work hours and to update schedules. 
• Rain events during collection cannot be considered reason to stop work unless the conditions create a 

potential safety hazard. The Contractor shall notify the DM, or designee, of work stoppage due to inclement 
weather with the appropriate justification. 

6. The project duration (completion date) will be estimated during the initial seven (7) day planning period following 
the date of the disaster. 
 

Performance Schedule 

7. Contractor, at the DM’s direction, must provide a work plan showing where operations will begin and which 
streets/roads will be picked up on a two (2), seven (7) and fourteen (14) day projection. The plan will be updated 
weekly. 

8. Weekly progress and productivity reports are required for the scheduled activities. At minimum this report must 
include the following: 
• Description of work performed 
• Number of trucks in use 
• Number of loading equipment in use 
• Number of load tickets processed at each DMS 
• Number of cubic yards of each type of debris at each DMS 
• Total cubic yards of each type of debris collected and hauled 
• Locations of completed work 
• Locations of current work 
• Locations to be worked next 
• Discussion of damage claims 
• Discussion of current issues needing a resolution 

 
Debris Removal 

9. Work will be prioritized by the DM. Contractor need to be prepared to respond to priorities within the framework of 
the established schedule as they are established by the DM. 

10. Contractor is to provide all labor, equipment, machines and tools, fuel, lubricants, spare parts, etc. necessary to 
load and haul eligible disaster-generated debris. 
• equipment is to be in good working condition 
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• If equipment becomes inoperable, it must be repaired or replaced with similar equipment within twenty-four 
(24) hours. 

• The County prefers use of self-loading equipment for removing debris and reserves the right to require self-
loading equipment in various areas of the County. 

11. Work consists of removing any and all Eligible Debris, primarily from the public ROW of streets and roads, as 
directed by the DM. Work includes:  
• Examining debris to determine whether or not the debris is eligible, and 
• Loading the debris, and 
• Hauling the debris to an approved DMS or final disposal location. 

12. Ineligible Debris cannot be loaded, hauled, or dumped under this contract. Mixing Ineligible Debris with Eligible 
Debris will render the entire load Ineligible. The Contractor will not be reimbursed for collection of such mixed 
loads of Eligible Debris and Ineligible Debris. 

13. Debris removal includes all eligible debris found on the ROW within the area defined by the DM. The DM may 
specify any Eligible Debris within the ROW which should not be removed, or which should be removed at a later 
time or by others. 

14. Debris removal may include the removal of Eligible Debris from eligible canals and waterways within the County. 
15. Contractor must make as many passes through the designated area as required by the DM. 
16. Any Eligible Debris, such as fallen trees, which extend onto the ROW from private property shall be cut by 

Contractor at the point where it enters the ROW, and that part of the debris which lies within the ROW will be 
removed. 

17. Contractor cannot enter onto private property during the performance of this contract without the prior written 
approval of the DM. 

18. Contractor will use only rubber-tired equipment in the performance of loading and hauling debris. 
19. Contractor and its personnel cannot not use equipment or labor authorized for debris removal under this contract 

for private work during the working hours designated under this contract. 
20. All vegetative and C&D debris shall be mechanically loaded, and reasonable compaction shall be applied. 

Reasonable compaction can be achieved by the tamping of debris in the collection vehicle by the loading device. 
“Hand Loading” of vegetative and C&D debris is not authorized under this contract without the approval of the 
DM. Vehicles delivering debris using hand loading methods will be reduced by 50% of the observed volume as 
defined in FEMA Policy RP9523.12 or current FEMA policy. 

21. Contractor is responsible for filling to grade with like material, all surface damage such as rutting, and pavement 
damage caused by the Contractor's equipment during debris removal. 
• Contractor must repair all damage to existing grade, road shoulders, sidewalks, drainage 
• structures, trees, shrubs, grassed areas, etc. caused by the Contractor's equipment or personnel. 
• Contractor must preserve and protect all existing structures, utilities, vegetation and etc. on or adjacent to 

the area of work. 
22. Contractor must repair or replace, with like materials, all damaged mailboxes as soon as possible after which the 

damage occurred. Contractor shall contact the person(s) making claims regarding damages within two (2) days of 
receiving the claim. 

23. During the Debris Removal process, it will be required that each Load Site be cleaned to the point that an average 
residential lawn mower can safely mow the area. All debris and debris residue must be removed from pavement. 

24. Contractor cannot move from one designated work area to another work area prior to receiving authorization from 
the DM. 

25. Contractor shall provide sufficient field supervision for all assigned activities. 
• Contractor shall provide a minimum of three (3) field supervisors at all times. 
• The DM may require additional field supervisors at an expected rate of (3) field supervisors for every 

100,000 CY of estimate debris. 
26. Trucks shall be loaded so no debris extends beyond the truck bed in any direction. 

• All loose debris, such as tree limbs, plywood, roofing material, etc. shall be reasonably compacted into the 
hauling vehicle by use of the loading equipment. 

• All debris shall be adequately secured while being transported to the designated DMS including the use of 
tarps or other mechanical means to ensure no loss of debris. 

• All equipment hauling debris to the DMS are required to be capable of self-dumping or removing its load 
without assistance from other equipment. 

• The DM may authorize use of other types of vehicles. 
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27. Any material identified as a potentially hazardous or toxic waste must be reported immediately to the DM, 
including exact location. Regulated hazardous wastes will be collected by a specialty Contractor hired or 
employed through the Contractor, who is licensed and permitted to handle these types of materials.) 

28. Contractor shall remove white goods debris by hauling it separately from other debris types. The Contractor shall 
take precautions to prevent damage to items containing Freon, oils, and fluids to prevent release of harmful 
substances into the environment. 

29. Contractor shall notify the DM if inoperable personal property items such as automobiles, trucks, trailers, boats, 
and boat trailers are identified that obstruct or impede debris removal. 
• The DM shall notify the Contractor if the vehicle or vessel or other items is to be removed. 
• Removal of this debris by Contractor must be accomplished by acceptable and approved towing methods. 
• Removal shall be accomplished without causing further damage to the item. 
• Items shall be stored as directed by the DM. 

30. Standing broken utility poles, damaged and downed utility poles and appurtenances, transformers and other 
electrical and communications equipment are not Eligible Debris and must be reported to the DM. 
 

d. TASK 4 – Hazardous Tree and Limb Removal 
General 

1. Tree and limb work includes the removal and disposal of hazardous leaning trees and hanging limbs in public 
ROW. Removal of hazardous trees or limbs on private property must only be conducted at the direction of the 
DM. 

2. Contractor shall provide all management, supervision, labor, machines, tools, and equipment necessary to safely 
perform tree and limb removal work. 

3. Equipment used to remove hazardous hanging limbs must have the ability to reach at least sixty (60) feet above 
the ground. 

4. Contractor shall notify the DM of any damage caused to private property or the public ROW during the course of 
tree or limb removal. Contractor is responsible for repairs to private property or facilities within the public right-of-
way caused by the removal of trees or limbs. 
 

Tree & Limb Removal 

• A tree may be deemed hazardous if the following criteria are met: 
• The condition was caused by the disaster; or 
• It is an immediate threat to life, public health and safety, or improved property; or 
• It has a diameter of six (6) inches or greater measured 4.5 feet above ground level, and the tree: 

o Has a split trunk; or 
o Has a broken canopy; or 
o Is leaning at an angle greater than thirty (30°) degrees. 

 
A limb may be deemed hazardous if it is hanging over improved property or public-use areas as defined by FEMA and the 
following criteria are met: 

• It is greater than two (2”) inches in diameter at the point of break; or 
• Is an immediate threat. 

 
5. Each hazardous tree and limb will be documented by the County prior to removal or remedy. (The documentation 

prior to removal shall include photos of the hazardous tree or limb, a written scope of work necessary to remove 
the hazard, and GPS coordinates or the nearest address of the hazard). 

6. Contractor will be tasked to remove or remedy these hazards by an issuance of a Task Order by the DM prior to 
the work commencing. The Task Order will include all necessary documentation described above. 

7. All trees requiring removal shall be cut flush to the ground. 
8. As directed by the DM, Contractor must straighten and brace a tree if saving the tree is deemed to be in the best 

interest of the County, and the cost of straightening and bracing the tree is less than cost of removing the tree. 
9. Contractor shall remove all hazardous limbs located on public property that have a diameter greater than two (2”) 

at the point of the break and still hanging on the tree. Contractor must ensure that only the minimum amount of 
work necessary to remove the hazardous limb is done. 

10. The resulting debris from removal of hazardous trees and limbs will be treated as normal vegetative debris and 
shall be hauled to an approved DMS for further reduction. 
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e. TASK 5 – Hazardous Stump Removal 
General 

1. A stump may be deemed hazardous if it poses an immediate threat, it extends over improved property or public-
use areas as defined by FEMA and all the following criteria are met: 
• It has fifty (50%) percent or more of the root-ball exposed; and 
• It is greater than twenty-four (24”) inches in diameter, as measured twenty-four (24”) inches above the 

ground; and 
• Extraction is required as part of the removal. 
• See Attachment A – Stump Conversion Table 

2. Hazardous stump removal work includes the removal and disposal of hazardous stumps in public ROW. Removal 
of hazardous stumps on private property shall only be conducted at the direction of the DM. 

3. Contractor will provide all management, supervision, labor, machines, tools, and equipment necessary to safely 
perform hazardous stump removal work. 

4. Contractor must notify the DM of any damage caused to private property or the public ROW during the course of 
hazardous stump removal. Contractor is responsible for repairs to private property or facilities within the public 
ROW caused by the removal of hazardous stumps. 

5. All stumps and stump remnants which are fully disengaged from the ground and in a public ROW will be 
considered normal vegetative debris. The only exception to this will be if a fully disengaged stump, due to its size 
or condition requires special equipment to remove. In that case, Contractor must submit to the DM a specific 
scope of work necessary to remove it along with photo documentation and a proposed unit price for removing the 
stump. The Contractor shall not remove stumps requiring special equipment until authorized by the DM. 

6. Contractor must remove all disengaged stumps and stump remnants from the assigned Load Site area before 
moving to another work area unless otherwise approved by the DM 
 

Hazardous Stump Removal 

7. Contractor will remove all hazardous stumps from improved public property and ROW as directed by the DM. 
8. Each hazardous stump will be documented by the County prior to removal. (The documentation prior to removal 

shall include photos of the hazardous stump, a written scope of work necessary to remove the hazard, and GPS 
coordinates or the nearest address of the hazard). 

9. Contractor will be tasked to remove these hazards by an issuance of a Task Order by the DM prior to the work 
commencing. The Task Order will include all necessary documentation described above. 

10. Contractor shall not remove a hazardous stump before a Task Order has been issued for the removal of the 
stump. Removal of a stump prior to the task order being issued will result in the stump being treated as normal 
vegetative debris. 

11. A stump that is exposed more than fifty (50%) percent may be removed by grinding if it is less costly than 
extraction and is eligible. 

12. The root-ball hole must be filled in after removal. 
 

DEFINITIONS, ACRONYMS AND ABBREVIATIONS 

All reference to “days” within this document shall be defined as meaning calendar days. 
1. ASH:  Residue produced by incineration of burnable Eligible Vegetative Debris. 
2. BULKY HOUSEHOLD WASTE/GARBAGE:  Includes but is not limited to damaged furniture, mattresses, 

clothing, carpeting and household linens, or any other disaster-generated debris that FEMA deems eligible in the 
interests of safety, health and/or welfare. 

3. CONSTRUCTION AND DEMOLITION DEBRIS (C&D):  Includes but is not limited to non-hazardous debris 
resulting from the destruction of a structure such as window glass, brick, concrete, roofing material, pipe, gypsum 
wallboard and lumber. 

4. COUNTY:  Pinellas County, a political subdivision of the State of Florida acting through its authorized 
representative(s). 

5. DEBRIS MANAGEMENT CENTER (DMC):  The location that coordinates all debris operations. 
6. DEBRIS MANAGEMENT SITE (DMS):  Predetermined location/area where eligible debris is deposited for later 

reduction and removal. 
7. DEBRIS MANAGER (DM):  The County or Municipal designee responsible for debris operations and 

implementation of this contract.  The Debris Manager may appoint a representative, or designee, to coordinate all 
phases of debris operations and contract compliance. 
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8. DEBRIS MONITOR:  The contractor’s designee who observes and documents that the Disaster Debris Collection 
and Removal contractor workers are performing eligible work in accordance with FEMA Public Assistance (PA) 
guidelines and all applicable federal, State, and local regulations. 

9. DEBRIS REMOVAL CONTRACTOR:  Vendor selected to collect eligible disaster debris from the right of way. 
10. DISASTER GENERATED DEBRIS:  Eligible debris resulting from an event or disaster. 
11. ELIGIBLE DEBRIS:  Debris which is eligible for FEMA reimbursement based upon then current applicable FEMA 

regulations, guides and fact sheets, which is generated by declared, natural or man-made disaster, and placed on 
rights-of-way by residents and/or commercial establishments, as directed by the County or Responsible 
Municipality, as well as cleared from public rights-of-way located within Pinellas County, Florida and may also 
include disaster generated debris on private roads as expressly authorized by the County or Responsible 
Municipality under six (6) possible classifications: 

• Woody vegetative and yard debris 
• Construction and Demolition 
• White goods 
• Recyclables 
• Hazardous and/or toxic waste 
• Any other disaster-generated debris such as Bulky Household Waste/Garbage 

These debris classifications are not mutually exclusive in that some debris classifications, for example, woody 
vegetative and yard debris may be recyclable also. 

12. FINAL DISPOSAL SITES:  A County-approved landfill lawfully permitted to accept all non-recyclable Eligible 
Debris, or a County-approved recycling facility, broker or end-user permitted to accept recyclable Eligible Debris. 

13. HAND LOADING:  Debris physically loaded into a collection vehicle by hand with no mechanical means of 
compacting the load contained within the collection vehicle.  Debris monitors located at temporary or final debris 
disposal sites will reduce the observed capacity of each hand-loaded truck or trailer load as determined by the 
current FEMA guidelines. 

14. HAZARDOUS TREE OR STUMP:  When a disaster event uproots a tree or stump on a public right-of-way, 
improved public property owned by certain private non-profit organizations, and the exposed root ball poses an 
immediate threat to life, public health and safety per current FEMA regulations, policies, and guidance. 

15. HAZARDOUS AND/OR TOXIC WASTE:  Regulated wastes not included in Household Hazardous Waste. 
16. HOUSEHOLD HAZARDOUS WASTE:  Household hazardous wastes are materials commonly found in 

households that are potentially harmful to health and the environment.  Examples of these materials include paint, 
pesticides, motor oil, lubricants, cleaners, solvents, and other materials. These materials are typically not stored in 
sufficient quantity to require state or federal regulation. 

17. HOT SPOTS:  Areas where residents are in immediate need of debris removal assistance or illegal dumpsites 
that may pose health and safety threats. 

18. INELIGIBLE DEBRIS:  Debris, which is ineligible for FEMA reimbursement based upon then applicable FEMA 
regulations, guides, and fact sheets, including debris that was not generated by the declared, natural, or 
manmade disaster and thus, outside the scope of this contract.  Also includes disaster generated debris that is 
not the responsibility of the County or Responsible Municipality to collect and dispose. 

19. INSPECTION TOWER:  This tower is a structure placed in the vicinity of the entrance to the DMS for all incoming 
delivery loads and outgoing disposal loads to be inspected and documented.  The load tower should be sized 
sufficiently high to enable inspection into the top of an eighteen-wheel transfer trailer and large enough for at least 
four (4) people. 

20. JOINT PROCUREMENT:  This is a joint procurement for County-wide disaster debris monitoring, management, 
collection, and removal.  Contractors may be awarded differing scopes, including but not limited to, solely County 
debris, solely municipal debris, or a combination thereof. 

21. LIST OF PARTIES EXCLUDED FROM FEDERAL PROCUREMENT AND NONPROCUREMENT PROGRAMS:  
FEMA list identifies those parties excluded throughout the U.S. Government from receiving Federal contracts or 
certain subcontracts and from certain types of Federal financial and non-financial assistance and benefits. 

22. LOAD SITE:  The location where Eligible Debris is collected.  The load site may include the debris hauling 
vehicles, labor, and loading equipment. 

23. LOAD SITE MONITOR:  Person who issues debris load tickets for Eligible Debris cleared and removed at 
locations within Pinellas County as designated by the DMC in coordination with the Debris Removal Contractor. 

24. LOAD TICKET:  A serialized, five-part form used to record and document volumes of Eligible Debris collected by 
the Contractor. 

25. MIXED WASTE:  The combination of two (2) or more categories of debris is considered mixed waste.  This 
category of waste may require sorting before processing and disposal. 
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26. NATIONAL INCIDENT MANAGEMENT SYSTEM (NIMS):  Is a system that improves response operations using 
the Incident Command Systems (ICS) and other standard procedures and preparedness measures. 

27. NATIONAL RESPONSE CENTER:  The sole national point of contact for reporting oil, chemical, radiological, and 
biological discharges. 

28. NOTICE TO PROCEED (NTP):  Written approval issued to the Contractor by the DM, or designee, to begin 
mobilization for disaster recovery work. The DM (or other designee(s) identified by the County Administrator in 
written form prior to activation) will be the only person able to issue a notice to proceed on behalf of Pinellas 
County or a Responsible Municipality unless modified by a written list of persons authorized by the Responsible 
Public Works Director to issue such notice.   

29. PARTICIPANT:  The County and participating Municipalities. 
30. PASSES:  The number of times the Contractor passes through the assigned Work Zone to collect all Eligible 

Debris. 
31. PROJECT MANAGER:  A person designated by the Contractor that will be responsible for the implementation of 

this Scope of Services and will direct all Contractor activities and communications to Pinellas County and 
Responsible municipalities. 

32. RECYCLABLES:  Includes, but is not limited to, materials or products that can be recovered from the Eligible 
Debris to be used for raw material in producing a new product, such as paper, plastics, glass, aluminum, ferrous 
metals, wood, uncontaminated soil, and tires. 

33. RECYCLING FACILITY:  A facility that recycles or reuses Eligible Debris. 
34. RESPONSIBLE:  Used to modify terms to reflect the entity that is paying the Contractor for work performed at the 

entity’s request.  For example, the Responsible Public Works Director would be the Pinellas County Public Works 
Director only for work requested by and to be paid by Pinellas County. 

35. RESPONSIBLE ENTITY:  Used to modify terms to reflect the entity that is paying the Contractor for work 
performed at the entity’s request.  For example, the Responsible Public Works Director would be the Pinellas 
County Public Works Director only for work requested by and to be paid by Pinellas County. 

36. RESPONSIBLE MUNICIPALITY:  A municipality within Pinellas County, Florida, participating in the cooperative 
procurement through Interlocal Agreement, and responsible for payment to the Contractor for work performed at 
the municipality’s request.  May be used in plural form, however, each Responsible Municipality retains its 
independence and singular responsibility. 

37. RIGHT(S) OF WAY (ROW):  Has the meaning of right-of-way and road as defined by Florida Statutes, Section 
334.03 (2021). 

38. STATEMENT OF WORK:  Enumerates and defines the work/services that Contractor will provide to the County 
to complete the Scope of Work in this RFP, including each task, deliverable, and/or goods or products comprising 
the services Contractor will provide, as well as a proposed completion schedule for each task and/or deliverable, 
if applicable. 

39. TASK ORDER:  Written authorization issued to the Contractor by Pinellas County or the Responsible Municipality 
responsible for payment to define a specific scope of work or area of work and the time period authorized for the 
completion of stated services (see Attachment D – Sample Task Order). 

40. TEMPORARY DEBRIS STORAGE AND REDUCTION SITE(S):  A County-approved location where Eligible 
Debris is temporarily stored until it is reduced in volume and/or taken to a Final Disposition Site. 

41. TEMPORARY DEBRIS STORAGE AND REDUCTION SITE TOWER INSPECTOR:  The County’s authorized 
representative designated to inspect and verify each load of Eligible Debris that is delivered to the Temporary 
Debris Storage and Reduction Site(s). 

42. TEMPORARY DEBRIS STORAGE AND REDUCTION SITE SUPERVISOR:  The County’s and/or Responsible 
Municipality’s authorized representative designated to monitor the Temporary Debris Storage and Reduction Site 
operations performed by the Contractor. 

43. TIPPING FEE:  A fee, based on weight or volume of debris dumped, which is charged by landfills or other waste 
management facilities to cover their operating and maintenance costs. 

44. TOWER MONITOR:  Validates the load ticket from the Load Site Monitor and estimate the percentage of full 
capacity ensuring that they are not artificially loaded and accurately completes their portion of the load ticket. 

45. WHITE GOODS:  Includes but is not limited to household appliances, such as ranges, washers, water heaters, 
refrigerators and other domestic or commercial-sized appliances. 

46. WOODY VEGETATIVE AND YARD DEBRIS:  Includes but is not limited to damaged and fallen trees, partially 
broken and severed tree limbs, hazardous tree stumps, palm fronds, bushes, and shrubs. 

47. WORK CREW:  Describes personnel or equipment used in clearing or collections operation mobilized by the 
Contractor.  Each work crew shall be self-sufficient with clearing or loading equipment or vehicles, hauling 
vehicles, staff, and tools or other materials to perform the clearing or loading operation. 
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WORK ZONE:  The designated area within that the County Administrator for the County and Responsible 
Municipalities, or authorized representative, has assigned to the Contractor to perform Eligible Debris removal 
and hauling services.  
 
 
 
 
ACRONYMS AND ABBREVIATIONS 

 
BCC  Board of County Commissioners, Pinellas County 
C&D  Construction and Demolition 
CY  Cubic Yard 
DM  Debris Manager 
DMC  Debris Management Center 
DMS  Debris Management Site 
EA  Each 
FDEP  Florida Department of Environmental Protection 
FEMA  Federal Emergency Management Agency 
FHWA  Federal Highway Administration 
HHW  Household Hazardous Waste 
LF  Linear Feet 
LSM  Load Site Monitor 
NTP  Notice to Proceed 
PAPPG  Public Assistance Program and Policy Guide 
PM  Project Manager 
ROW  Right(s) of Way 
TDSRS  Temporary Debris Storage and Reduction Site(s)
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EXHIBIT B - INSURANCE REQUIREMENTS 
 

1. LIMITATIONS ON LIABILITY.  The Contractor acknowledges and agrees that the services will be provided without 
any limitation on Contractor’s liability.  The PARTICIPANT objects to and shall not be bound by any term or provision 
that purports to limit the Contractor’s liability to any specified amount in the performance of the services.  Contractor 
shall state any exceptions to this provision in its response, including specifying the proposed limits of liability in the 
stated exception to be included in the Services Agreement. Contractor is deemed to have accepted and agreed to 
provide the services without any limitation on Contractor’s liability that Contractor does not take exception to in its 
response. Notwithstanding any exceptions by Contractor, the PARTICIPANT reserves the right to declare its 
prohibition on any limitation on Contractor’s liability as non-negotiable, to disqualify any Proposal that includes 
exceptions to this prohibition on any limitation on Contractor’s liability, and to proceed with another responsive, 
responsible proposal, as determined by the PARTICIPANT in its sole discretion.  

 
2. INDEMNIFICATION.  The Contractor acknowledges and agrees to be bound by and subject to the PARTICIPANT’s 

indemnification provisions as set out in the Services Agreement.  The PARTICIPANT objects to and shall not be 
bound by any term or provision that purports to modify or amend the Contractor’s indemnification obligations in the 
Services Agreement or requires the PARTICIPANT to indemnify and/or hold the Contractor harmless in any way 
related to the services. Contractor shall state any exceptions to this provision in the response, including specifying 
the proposed revisions to the Services Agreement indemnification provisions, or the proposed indemnification from 
the County to the Contractor to be included in the Services Agreement. Contractor is deemed to have accepted and 
agreed to provide the services subject to the Services Agreement indemnification provisions that Contractor does 
not take exception to in its response.  Notwithstanding any exceptions by Contractor, the PARTICIPANT reserves 
the right to declare its indemnification requirements as non-negotiable, to disqualify any Proposal that includes 
exceptions to this paragraph, and to proceed with another responsive, responsible proposal, as determined by the 
PARTICIPANT in its sole discretion. 

 
3. INSURANCE: 

The recommended Contractor must provide a certificate of insurance and endorsement in accordance with the 
insurance requirements listed below, prior to award of contract.  Failure to provide the required insurance within the 
requested timeframe may result in your submittal being deemed non-responsive. 
 
The contracted Contractor shall obtain and maintain, and require any sub-contractors to obtain and maintain, at all 
times during its performance of the Agreement, insurance of the types and in the amounts set forth.  For projects 
with a Completed Operations exposure, Contractor shall maintain coverage and provide evidence of insurance for 
two (2) years beyond final acceptance.  All insurance policies shall be from responsible companies duly authorized 
to do business in the State of Florida and have an AM Best rating of A- VIII or better. 

 
a) The Contractor’s current Certificate(s) of Insurance in accordance with the insurance requirements listed below.  

If Contractor does not currently meet insurance requirements, Contractor shall also include verification from 
their broker or agent that any required insurance not provided at that time of submittal will be in place prior to 
the award of contract. 
 

b) The Certificate(s) of Insurance shall be signed by authorized representatives of the insurance companies shown 
on the Certificate(s).  The certificate must name Pinellas County, a Political Subdivision of the State of 
Florida 400 S fort Harrison Avenue Clearwater, FL 33756, as certificate holder. Certificate marked “Sample”, 
or blank certificate holder information are not compliant. 

 
c) Approval by the County of any Certificate(s) of Insurance does not constitute verification by the County that the 

insurance requirements have been satisfied or that the insurance policy shown on the Certificate(s) of Insurance 
is in compliance with the requirements of the Agreement.  County reserves the right to require a certified copy 
of the entire insurance policy, including endorsement(s), at any time during the RFP and/or contract period. 

 
d) If any insurance provided pursuant to the Agreement expires or cancels prior to the completion of the Work, 

you will be notified by CTrax, the authorized vendor of Pinellas County. Upon notification, renewal Certificate(s) 
of Insurance and endorsement(s) shall be furnished to Pinellas County Risk Management at 
InsuranceCerts@pinellascounty.org and to CTrax c/o JDi Data at PinellasSupport@ididata.com by the 
Contractor or their agent prior to the expiration date., 

mailto:InsuranceCerts@pinellascounty.org
mailto:PinellasSupport@ididata.com
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(1) Contractor shall also notify County within twenty-four (24) hours after receipt, of any notices of expiration, 

cancellation, nonrenewal or adverse material change in coverage received by said Contractor from its 
insurer.  Notice shall be given by email to Pinellas County Risk Management at 
InsuranceCerts@pinellascounty.org.   Nothing contained herein shall absolve Contractor of this 
requirement to provide notice. 

 
(2) Should the Contractor, at any time, not maintain the insurance coverages required herein, the County may 

terminate the Agreement, or at its sole discretion may purchase such coverages necessary for the 
protection of the County and charge the Contractor for such purchase or offset the cost against amounts 
due to Contractor for services completed.  The County shall be under no obligation to purchase such 
insurance, nor shall it be responsible for the coverages purchased or the insurance company or companies 
used.  The decision of the County to purchase such insurance shall in no way be construed to be a waiver 
of any of its rights under the Agreement. 

 
e) The County reserves the right, but not the duty, to review and request a copy of the Contractor’s most recent 

annual report or audited financial statement when a self-insured retention (SIR) or deductible exceeds $50,000. 
 

f) If subcontracting is allowed under this RFP, the Prime Contractor shall obtain and maintain, at all times during 
its performance of the Agreement, insurance of the types and in the amounts set forth; and require any 
subcontractors to obtain and maintain, at all times during its performance of the Agreement, insurance limits as 
it may apply to the portion of the Work performed by the subcontractor; but in no event will the insurance limits 
be less than $500,000 for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability 
and Auto Liability if required below. 

 
(1) All subcontracts between Contractor and its subcontractors shall be in writing and are subject to 

the PARTICIPANT’s prior written approval.  Further, all subcontracts shall (1) require each 
subcontractor to be bound to Contractor to the same extent Contractor is bound to the 
PARTICIPANT by the terms of the Contract Documents, as those terms may apply to the portion 
of the Work to be performed by the subcontractor; (2) provide for the assignment of the 
subcontracts from Contractor to the PARTICIPANT at the election of Owner upon termination of 
the Contract; (3) provide that PARTICIPANT will be an additional indemnified party of the 
subcontract; (4) provide that the PARTICIPANT will be an additional insured on all insurance 
policies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of the PARTICIPANT and other 
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to the 
PARTICIPANT; and (7) identify the PARTICIPANT as an intended third-party beneficiary of the 
subcontract.  Contractor shall make available to each proposed subcontractor, prior to the 
execution of the subcontract, copies of the Contract Documents to which the subcontractor will be 
bound by this Section C and identify to the subcontractor any terms and conditions of the proposed 
subcontract which may be at variance with the Contract Documents. 

 
g) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

 
(1) The Named Insured on the Certificate of Insurance and insurance policy must match the entity’s name that 

responded to the solicitation and/or is signing the agreement with the PARTICIPANT. If Contractor is a 
Joint Venture per Section A. titled Joint Venture of this RFP, Certificate of Insurance and Named Insured 
must show Joint Venture Legal Entity name and the Joint Venture must comply with the requirements of 
Section C with regard to limits, terms and conditions, including completed operations coverage. 

(2) Companies issuing the insurance policy, or policies, shall have no recourse against PARTICIPANT for 
payment of premiums or assessments for any deductibles which all are at the sole responsibility and risk 
of Contractor. 

 
(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, Commissions, 

Divisions, Departments and Constitutional offices of County and individual members, employees thereof in 
their official capacities, and/or while acting on behalf of Pinellas County. 

  

mailto:InsuranceCerts@pinellascounty.org
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(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by County or 

any such future coverage, or to County's Self-Insured Retentions of whatever nature.   
 

(5) All policies shall be written on a primary, non-contributory basis. 
 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for either workers 
compensation or commercial general liability shall have a list of covered employees certified by the leasing 
company attached to the Certificate(s) of Insurance. The PARTICIPANT shall have the right, but not the 
obligation to determine that the Contractor is only using employees named on such list to perform work for 
the PARTICIPANT. Should employees not named be utilized by Contractor, the PARTICIPANT, at its option 
may stop work without penalty to the PARTICIPANT until proof of coverage or removal of the employee by 
the contractor occurs, or alternatively find the Contractor to be in default and take such other protective 
measures as necessary. 
 

(7) Insurance policies, other than Pollution Liability, shall include waivers of subrogation in favor of 
PARTICIPANT from both the Contractor and subcontractor(s). 

 
h) The minimum insurance requirements and limits for this Agreement, which shall remain in effect throughout its 

duration and for two (2) years beyond final acceptance for projects with a Completed Operations exposure, are 
as follows: 

 
(1) Workers’ Compensation Insurance 

 
 Limit Florida Statutory 

 
 Employers’ Liability Limits 

 
Per Employee 
Per Employee Disease 
Policy Limit Disease 

$ 500,000 
$ 500,000 
$ 500,000 

 
 

(2) Commercial General Liability Insurance including, but not limited to, Independent Contractor, Contractual 
Liability Premises/Operations, Products/Completed Operations, and Personal Injury. 

 
 Limits 

 
Combined Single Limit Per Occurrence  
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$ 1,000,000 
$ 2,000,000 
$ 1,000,000 
$ 2,000,000 
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Business Automobile or Trucker’s/Garage Liability Insurance covering owned, hired, and non-owned vehicles.  If the 
Contractor does not own any vehicles, then evidence of Hired and Non-owned coverage is sufficient. Coverage shall be 
on an "occurrence" basis, such insurance to include coverage for loading and unloading hazards, unless Contractor can 
show that this coverage exists under the Commercial General Liability policy. 

 
 Limit 

 
Combined Single Limit Per Accident $ 1,000,000 

 
(3) Excess or Umbrella Liability Insurance excess of the primary coverage required, in paragraphs (1), (2), and (3) 

above: 
 

 Limits 
 

Each Occurrence  
General Aggregate 

$ 4,000,000 
$ 4,000,000 

 
 
 

(4) Pollution Legal/Environmental Legal Liability Insurance for pollution losses arising from all services 
performed to comply with this contract. Coverage shall apply to sudden and gradual pollution conditions 
including the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, alkalis, toxic 
chemicals, liquids or gases, waste materials or other irritants, contaminants or pollutants into or upon land, 
the atmosphere or any watercourse or body of water, which results in Bodily Injury or Property Damage.  If 
policy is written on a Claims Made form, a retroactive date is required, and coverage must be maintained for 
3 years after completion of contract or “tail coverage must be purchased.  Coverage should include and be 
for the at least the minimum limits listed below: 

 
 

1) Bodily injury, sickness, disease, mental anguish or shock sustained by any person, including death; 
property damage including physical injury to or destruction of tangible property including the resulting 
loss of use thereof, cleanup costs, and the loss of use of tangible property that has not been physically 
injured or destroyed. 

 
2) Defense including costs, charges and expenses incurred in the investigation, adjustment or defense of 

claims for such compensation damages. 
 

3) Cost of Cleanup/Remediation. 
 

 Limits 
 

Per Claim or Occurrence  
General Aggregate 

 5,000,000 
5,000,000 

 
 

For acceptance of Pollution Legal/Environmental Legal Liability coverage included within another policy 
coverage required herein, a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater than or equal to the amount 
of Pollution Legal/Environmental Legal Liability and other coverage combined. 

 
For herbicide and pesticide spraying operations only, an endorsement to the Commercial General Liability 
policy that provides Pollution Liability coverage for herbicide and pesticide spraying is acceptable. 
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EXHIBIT C - PAYMENT SCHEDULE 

MOBILIZATION 
Lump Sum 

Total 
 $0.00 

DEBRIS CLEARANCE UOM Rate Total 
Additional General Labor Hours $28.00 $6,720.00 

General Management Hours $60.00 $4,200.00 

1 Wheel Loader with operator, 2.5cy    
2. Foreman with support vehicle and small equipment
3. Laborer with chainsaw
4. Laborers with small tools (2)

Hours $340.00 $170,000.00 

TOTAL - DEBRIS CLEARANCE $180,920.00 

VEGETATIVE COLLECT AND HAUL UOM Rate Total 
0-15 miles vegetative from right-of-way (ROW) to
Debris Management Site (DMS)

CY $8.25 $7,425,000.00 

16-30 miles vegetative from ROW to DMS CY $8.30 $7,470,000.00 

31-60 miles vegetative from ROW to DMS CY $8.35 $7,515,000.00 

60+ miles vegetative from ROW to DMS CY $8.40 $7,560,000.00 
TOTAL - VEGETATIVE COLLECT and HAUL $29,970,000.00 

MANAGEMENT AND REDUCTION UOM Rate Total 
Grinding CY $3.95 $3,555,000.00 

Air Curtain Burning CY $1.60 $1,440,000.00 

Open Burning CY $.90 $810,000.00 

Compacting CY $2.75 $2,475,000.00 

TOTAL – MANAGEMENT and REDUCTION $8,280,000.00 

C & D (Construction and Demolition Debris) 
COLLECT AND HAUL UOM Rate Total 

0-15 miles C&D from ROW to DMS CY $8.25 $7,425,000.00 
16-30 miles C&D from ROW to DMS CY $8.30 $7,470,000.00 
31-60 miles C&D from ROW to DMS CY $8.35 $7,515,000.00 
60+ miles C&D from ROW to DMS CY $8.40 $7,560,000.00 

TOTAL – C & D COLLECT and HAUL $29,970,000.00 

FINAL DISPOSAL UOM Rate Total 
0-15 miles from DMS to Final Disposal CY $3.25 $1,625,000.00 
16-30 miles from DMS to Final Disposal CY $4.60 $2,300,000.00 
31-60 miles from DMS to Final Disposal CY $5.60 $2,800,000.00 
60+ miles from DMS to Final Disposal CY $6.50 $3,250,000.00 

Tipping Fees (vegetative) CY direct pass 
through $0.00 
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Tipping Fees (mix) CY direct pass 
through $0.00 

Tipping Fees (C&D) CY direct pass 
through $0.00 

TOTAL – FINAL DISPOSAL $9,975,000.00 

TREE OPERATIONS UOM Rate Total 
Hazardous trees 6” – 12” Trees $65.00 $19,500.00 
Hazardous Trees 13” – 24” Trees $125.00 $37,500.00 
Hazardous Trees 25” – 36” Trees $195.00 $58,500.00 
Hazardous Trees 37” – 48” Trees $240.00 $72,000.00 
Hazardous Trees 49” + Trees $325.00 $97,500.00 
Trees with Hazardous Limbs > 2” Trees $125.00 $37,500.00 

Hazardous Stumps > 24” – 36” Stump
s $175.00 $17,500.00 

Hazardous Stumps > 37” – 48” Stump
s $285.00 $21,375.00 

Hazardous Stumps > 49” Stump
s $385.00 $19,250.00 

Stump Grinding > 24” – 36” Stump
s $250.00 $25,000.00 

Stump Grinding > 37” – 48” Stump
s $325.00 $24,375.00 

Stump Grinding > 49” + Stump
s $400.00 $20,000.00 

Stump Fill Dirt CY $18.00 $1,800.00 

TOTAL – TREE OPERATIONS $451,800.00 

SPECIALTY REMOVAL UOM Rate Total 
Waterway Debris Removal (canals, rivers, creeks, 
streams, ditches) CY $40.00 $4,000,000.00 

Sand Collection and Screening (pick up, screen, 
return debris laden sand/mud/dirt/rock) CY 

$14.50 
$7,250,000.00 

Vehicle Removal Units $200.00 $2,000.00 
Vessel Removal (from land) LF $115.00 $2,300.00 
Vessel Removal (marine) LF $350.00 $14,000.00 
Carcass Removal (decomposable debris – animals 
and organic fleshy matter) 

Pound
s $1.50 

$300.00 

ROW White Goods Removal Units $45.00 $67,500.00 
Freon Management Units $35.00 $17,500.00 
Electronic Waste (containing hazardous materials 
such as cathode ray tubes, including computers, 
monitors and televisions) 

Pound
s 

$9.00 
$18,000.00 

Biowaste (waste capable of causing infection to 
humans – animal waste, human blood, pathological 
waste) 

Pound
s $4.00 

$0.00 

Household Hazardous Waste (HHW) Pound
s $9.00 $45,000.00 

TOTAL – SPECIALTY REMOVAL $11,416,600.00 
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TOTALS WORKSHEET: TOTAL COST 

Mobilization $0.00 

Debris Clearance $180,920.00 

Vegetative Collect & Haul $29,970,000.00 

Management and Reduction $8,280,000.00 

C & D Collect & Haul $29,970,000.00 

Final Disposal $9,975,000.00 

Tree Operations $451,800.00 

Specialty Removal $11,416,600.00 
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EXHIBIT D - PAYMENT/INVOICES 
PAYMENT/INVOICES: 

CONTRACTOR shall submit invoices for payment due as provided herein with such documentation as required by 
Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, Florida 
Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below unless 
instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. O. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Contractor’s name, contact information and the standard purchase order 
number. In order to expedite payment, it is recommended the Contractor also include the information shown in below. The 
County may dispute any payments invoiced by CONTRACTOR in accordance with the County’s Dispute Resolution 
Process for Invoiced Payments, established in accordance with Section 218.76, Florida Statutes, and any such disputes 
shall be resolved in accordance with the County’s Dispute Resolution Process. 

INVOICE INFORMATION: 

Contractor Information Company name, mailing address, phone number, contact name and email address as 
provided on the PO 

Remit To Billing address to which you are requesting payment be sent 

Invoice Date Creation date of the invoice 

Invoice Number Company tracking number  

Shipping Address Address where goods and/or services were delivered 

Ordering Department Name of ordering department, including name and phone number of contact person  

PO Number Standard purchase order number 

Ship Date Date the goods/services were sent/provided 

Quantity Quantity of goods or services billed  

Description Description of services or goods delivered 

Unit Price Unit price for the quantity of goods/services delivered 

Line Total Amount due by line item 

Invoice Total Sum of all of the line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. Pinellas County does not 
charge vendors to participate in the program; however, there may be a charge by the company that processes your credit 
card transactions. For more information please visit Pinellas County purchasing website at 
(www.pinellascounty.org/purchase). 

 

http://www.pinellascounty.org/purchase
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EXHIBIT E - DISPUTE RESOLUTION FOR PINELLAS COUNTY BOARD OF 
COUNTY COMMISSIONERS IN MATTERS OF INVOICE PAYMENTS: 
Payment of invoices for work performed for Pinellas County Board of County Commissioners (County) is made, by 
standard, in arrears in accordance with Section 218.70, et. seq., Florida Statutes, the Local Government Prompt Payment 
Act. 

If a dispute should arise as a result of non-payment of a payment request or invoice the following Dispute Resolution 
process shall apply: 

A. Pinellas County shall notify a vendor in writing within 10 days after receipt of an improper invoice, that the invoice 
is improper. The notice should indicate what steps the vendor should undertake to correct the invoice and 
resubmit a proper invoice to the County. The steps taken by the vendor shall be that of initially contacting the 
requesting department to validate their invoice and receive a sign off from that entity that would indicate that the 
invoice in question is in keeping with the terms and conditions of the agreement. Once sign off is obtained, the 
vendor should then resubmit the invoice as a “Corrected Invoice” to the requesting department which will initiate 
the payment timeline. 

1. Requesting department for this purpose is defined as the County department for whom the work is 
performed. 

2. Proper invoice for this purpose is defined as an invoice submitted for work performed that meets prior 
agreed upon terms or conditions to the satisfaction of Pinellas County. 

B. Should a dispute result between the vendor and the County about payment of a payment request or an invoice 
then the vendor should submit their dissatisfaction in writing to the Requesting Department. Each Requesting 
Department shall assign a representative who shall act as a “Dispute Manager” to resolve the issue at 
departmental level. 

C. The Dispute Manager shall first initiate procedures to investigate the dispute and document the steps taken to 
resolve the issue in accordance with section 218.76 Florida Statutes. Such procedures shall be commenced no 
later than 45 days after the date on which the payment request or invoice was received by Pinellas County, and 
shall not extend beyond 60 days after the date on which the payment request or invoice was received by Pinellas 
County. 

D. The Dispute Manager should investigate and ascertain that the work, for which the payment request or invoice 
has been submitted, was performed to Pinellas County’s satisfaction and duly accepted by the Proper Authority. 
Proper Authority for this purpose is defined as the Pinellas County representative who is designated as the 
approving authority for the work performed in the contractual document. The Dispute Manager shall perform the 
required investigation and arrive at a solution before or at the 60 days timeframe for resolution of the dispute, per 
section 218.76, Florida Statutes. The County Administrator or his or her designee shall be the final arbiter in 
resolving the issue before it becomes a legal matter. The County Administrator or his or her designee will issue 
their decision in writing. 

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the Florida Statutes. The 
procedures shall also, per section 218.76, Florida Statutes, not be intended as an administrative proceeding 
which would prohibit a court from ruling again on any action resulting from the dispute. 

F. Should the dispute be resolved in the County’s favor interest charges begin to accrue 15 days after the final 
decision made by the County. Should the dispute be resolved in the vendor’s favor the County shall pay interest 
as of the original date the payment was due. 

G. For any legal action to recover any fees due because of the application of sections 218.70 et. seq., Florida 
Statutes, an award shall be made to cover court costs and reasonable attorney fees, including those fees incurred 
as a result of an appeal, to the prevailing party If it is found that the non-prevailing party held back any payment 
that was the reason for the dispute without having any reasonable lawful basis or fact to dispute the prevailing 
party’s claim to those amounts. 

























 
ATTACHMENT A - STUMP CONVERSION TABLE 

 
Stump Diameter 

 (inches) 
Debris Volume 
(Cubic Yards) 

 Stump Diameter 
(inches) 

Debris Volume 
(Cubic Yards) 

 

     46 15.2  
     47 15.8  
     48 16.5  
     49 17.2  
      50 17.9  
      51 18.6  
      52 19.4  
      53 20.1  
      54 20.9  
      55 21.7  
      56 22.5  
      57 23.3  
      58 24.1  
      59 24.9  
      60 25.8  
      61 26.7  
      62 27.6  
      63 28.4  
24 4.1 64 29.4  
25 4.5 65 30.3  
26 4.8 66 31.2  
27 5.2 67 32.2  
28 5.6 68 33.1  
29 6.0 69 34.1  
30 6.5 70 35.1  
31 6.9 71 36.1  
32 7.3 72 37.2  
33 7.8 73 38.2  
34 8.3 74 39.2  
35 8.8 75 40.3  
36 9.3 76 41.4  
37 9.8 77 42.5  
38 10.3 78 43.6  
39 10.9 79 44.7  
40 11.5 80 45.9  
41 12.0 84 47.0  
42 12.6 82 48.2  
43 13.3 83 49.4  
44 13.9 84 50.6  
45 14.5 85 51.8  

NOTE: 
The above conversion was derived from FEMA field studies conducted throughout the State 
of Florida during the debris removal operations following Hurricanes Charley, Frances, Ivan, 
and Jeanne. 

 



ATTACHMENT B - AIR CURTAIN COMBUSTOR GENERAL ARRANGEMENT ABOVE 
AND BELOW GRADE 

 

A power source, either electric motor or diesel power unit, drives a fan which in turn creates an 
air curtain by forcing air through a plenum and nozzle. This high velocity air travels across the 
top of the pit, in which a fire has been started. 

 
The air curtain traps smoke and small particles and re-circulates them to enhance combustion 
and reduce smoke. The very large volume of air accelerates combustion and provides for high 
pit temperatures between 1800 degrees F and 2200 degrees F. 

 
The pit provides a safe combustion chamber that helps prevent heat loss. 

 
ABOVE GRADE: 

 
 
 
 

 

BELOW GRADE: 
Fan Blower 

Plenum 
Nozzle 
 
Air Curtain 

Pit Wall 
Dirt or Pre-Manufactured 

Impervious Layer 



 

 

 
ATTACHMENT C - TEMPORARY DEBRIS STORAGE AND 

DISPOSAL SITES AND COUNTY JURISDICTIONAL 
BOUNDARIES 

 
The following list of potential Debris Management Sites and Citizen Collection Sites for reference purposes. 
Pinellas County will update this list on an annual basis and direct the Contractor accordingly. 

 
The attached map illustrates the unincorporated portions of Pinellas County. 

 
The following is an approximate description of the location of each of the tentative DMS. 

 
The Contractor shall confirm the location of these sites with the DM prior to initiating collection work. 

 
 

CITIZEN COLLECTION SITE – WEST COUNTY (Pinellas) 

CITIZEN COLLECTION SITE – SOUTHEAST COUNTY (Pinellas) 

CITIZEN COLLECTION SITE – CENTRAL COUNTY (Pinellas) 

DEBRIS MANAGEMENT SITE – TOYTOWN (Pinellas) 

DEBRIS MANAGEMENT SITE – NORTH COUNTY (Pinellas) 

DEBRIS MANAGEMENT SITE - SOD FARM (Pinellas) 

DEBRIS MANAGEMENT SITE – Ulmerton and 119th Street (COOP) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
CITIZEN COLLECTION SITE – WEST COUNTY (Pinellas) 

 
 

Owner: Pinellas County 
Attn. COOP Extension 
315 Court Street 
Clearwater, FL 33756-5165 

 
(35 Acres), (34’ Elevation) 

 

Site Address:  This site has no address; it is located south of Ulmerton Road off 119th Street N. near the City of 
Largo, in Pinellas County. 

 
GPS: 27°53'20.50"N 

82°48'20.96"W 
 

This site would be used as a citizen drop off for vegetative debris only resulting from a disaster. 
 

There would be no processing to reduce the volume of debris at this site. 
 

Vegetative debris would be dropped off by citizens then loaded into trucks for transport to the designated Debris 
Management Site for reduction and final disposal. 



 

 

 
 

DEBRIS MANAGEMENT SITE – TOYTOWN (Pinellas) 
 

 

Owner: Pinellas County 
315 Court Street 
Clearwater, FL 33756-5165 

 
(241 Acres), (8’ Elevation) 

 

Site Address: This site has no address; it is located just south of the intersection of I-275 and Roosevelt Blvd. 
near the City of Pinellas Park, in Pinellas County. 

 
GPS: 27°52'14.18"N 

82°39'34.89"W 
 

This site would be used as a Debris Management site. 
 

This site would be used to temporarily stage and store Construction & Demolition (C&D) and vegetative debris. 
 

Vegetative debris will be reduced in volume by grinding operations at this site. 
 

All debris at this site will be transported to an approved and appropriate final disposal site. 



 

 

 
DEBRIS MANAGEMENT SITE – NORTH COUNTY (Pinellas) 

 

Owner: Pinellas Board of Public Instruction 
PO Box 2942 
Largo, FL 33779-2942 

 
(43 Acres), (23’ Elevation) 

 

Site Address: This site has no address; it is located on the corner of Keystone Road and CR 611 (East Lake Road) 
near Tarpon Springs, in Pinellas County 

 
GPS: 28° 8'46.62"N 

82°41'37.62"W 
 

This site would be used as a Debris Management site. 
 

This site would be used to temporarily stage and store vegetative debris ONLY resulting from a disaster. 
 

Vegetative debris will be reduced in volume by grinding operations at this site. 
 

All debris at this site will be transported to an approved and appropriate final disposal site.



 

 

DEBRIS MANAGEMENT SITE - SOD FARM (Pinellas) 

Owner                   Pinellas County Solid Waste 
 3095 114th Avenue North 
 Largo, FL 33779-2942 

 
(182 Acres), (8’ Elevation) 

Site Address: 10901 28th Street North, St. Petersburg, in Pinellas County 

GPS: 27°52'16.60"N 
82°40'2.39"W 

 
This site would be used as a Debris Management site. 
 
This site would be used to temporarily stage and store C&D and vegetative debris. 
 

Vegetative debris will be reduced in volume by grinding operations at this site. 
 
This site may also be used to temporarily store white goods and Household Waste resulting from a 
disaster. 
 

All disaster debris at this site will be transported to an approved and appropriate final disposal site. 
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